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California High-Speed Rail  
 

 
Agreement Status 

 
Entity:  Fresno Metropolitan Flood Control District 

 
Entity Role: Fresno Metropolitan Flood Control District (FMFCD) will review and approve Facility Plans and 

have a reasonable number of representatives on site of Project to verify that the Facility Work is 
being properly performed by Authority’s Contractor and approve that work. 

 
 
Master Agreement: Master Agreement technical review is 100% complete.  Legal Review is 100% complete.  FMFCD 

Board of Directors has approved signatures for Master Agreement. Master Agreement is 
expected to be executed by July 15, 2012. 

 
 
Task Orders: Draft Task Order 1 has been prepared.  FMFCD has not provided comments to Draft Task Order 

1. 
 
 

DISCLAIMER:  Because the Master Agreement has not yet been executed, the Authority cannot represent that there will 
be no substantive changes to the draft Master Agreement as provided, although the Fresno Metropolitan Flood Control 
District staff has reviewed and approved the Master Agreement.  The Master Agreement and draft Task Orders are being 
provided for informational purposes only and are subject to the express limitations set forth in the General Provisions.    
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1027862v1 / 4496.1668  

Financial Project ID:       Federal Project ID:        

County:       

AUTHORITY 

Document No:       

 

THIS AGREEMENT, entered into this       day of      ,       (the “Agreement”), by and 

between the California High Speed Rail Authority, an agency of the State of California, whose 

principal place of business and mailing address is 770 L Street, Suite 800, Sacramento, California 95814, 

hereinafter referred to as the "AUTHORITY", and  Fresno Metropolitan  Flood Control District, a 

public agency whose principal mailing address is 5469 E Olive Ave, Fresno, CA 93727, hereinafter 

referred to as the "DISTRICT".  AUTHORITY and DISTRICT are hereinafter referred to individually as 

“PARTY” and collectively as “PARTIES.” 

 

RECITALS 

 

WHEREAS, DISTRICT is responsible for implementing the Storm Drainage and Flood Control 

Master Plan (“Master Plan”) applicable to real property within its boundary; and  

 

WHEREAS, DISTRICT owns, operates, or maintains in the County of Fresno, State of 

California, certain storm drainage facilities  (“Storm Drainage Facilities”) (said term shall be deemed to 

include Storm Drainage Facilities as the same may be relocated or adjusted in accordance with this 

Agreement); and  

 

WHEREAS,  DISTRICT operates its Storm Drainage Facilities pursuant to the Fresno 

Metropolitan Flood Control Act (Sections 73-1 et seq. of Appendix to the California Water Code) ; and 

 

WHEREAS, the AUTHORITY is currently engaging in a program that has various projects 

under current provisions of Section 2704.04 of the Streets and Highways Code (“S&H Code”) and 

Sections 185033 and 185036 of the Public Utilities Code, to construct a high speed rail system for the 

State of California (the “SYSTEM”), by undertaking a number of “PROJECT(s)”, as defined herein; and  

 

WHEREAS, from time to time work on a Project involves constructing, reconstructing, or 

otherwise changing an existing improvement or installing a new improvement where Storm Drainage 

Facilities of DISTRICT are located; and 

 

WHEREAS, PROJECT(S) may require the location (vertically and/or horizontally), protection, 

relocation, installation, or removal of the Storm Drainage Facilities, or some combination thereof, 

including any submittal review, inspection, certification or other oversight activity, hereinafter referred to 

as "STORM DRAIN WORK"; and 

 

WHEREAS, PROJECT is a development that produces stormwater runoff, which the 

AUTHORITY desires perpetually to discharge, or reserve the right to discharge, into Storm Drainage 

Facilities, and to pay the cost of the DISTRICT’s perpetually owning, operating and maintaining those 

Facilities to accept and dispose of that stormwater runoff; and 

 

WHEREAS, the Non-Conforming Facilities Policy of DISTRICT provides that any person 
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constructing any facilities not required by the Master Plan (“Non-Conforming Facilities”) shall pay to 

DISTRICT a fee to own, operate and maintain that Non-Conforming Facility (“NCF Fee”); and 

 

WHEREAS, the AUTHORITY desires to construct Non-Conforming Facilities and to pay the 

NCF Fee in order to complete the PROJECT; and  

 

WHEREAS, the AUTHORITY and DISTRICT desire to enter into an agreement which 

establishes the contractual terms and conditions applicable to the STORM DRAIN WORK. 

 

ACCORDINGLY, for and in consideration of the mutual promises set out herein, the adequacy 

of which are hereby acknowledged, the AUTHORITY and DISTRICT hereby agree as follows: 

 

1. DEFINITIONS 

 

As used in this Agreement, the following terms have the following meanings: 

 

1.1 ACTUAL COST 

“ACTUAL COST” means the total actual cost for STORM DRAIN WORK. 

1.2 AGREEMENT 

”AGREEMENT” is synonymous with this Agreement and refers to the document which 

establishes the contractual terms and conditions applicable to the STORM DRAIN 

WORK. 

1.3 AUTHORITY 

“AUTHORITY” means the California High Speed Rail Authority and its authorized 

representatives. 

1.4 AUTHORITY’S CONTRACTOR 

“AUTHORITY’S CONTRACTOR” means the proposer who is awarded the design and 

construction of any of the PROJECT(s). 

1.5 AREA OF COMMON USE 

“AREA OF COMMON USE” means that area subject to a Joint Use Agreement or 

Consent to Common Use Agreement.  

1.6 BETTERMENT 

“BETTERMENT” means any improvement to Storm Drainage facilities that is requested 

by DISTRICT and is required to be provided by the AUTHORITY pursuant to any fully 

executed TASK ORDER that identifies such improvements as a BETTERMENT. 

As employed herein, for the sake of clarification, BETTERMENT does not include those 

differences in cost caused by changes in manufacturing standards, availability of 

materials, regulatory requirement, or any upgrading required by any applicable standard 

specifications, standards of practice and construction methods applied to comparable 

facilities constructed by or for the DISTRICT at its own expense, which are in effect as 
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of the date of execution of the Master Agreement. As provided in Appendix “D” hereto, 

relocation of electrical lines in the City of Fresno is not a BETTERMENT. 

 

1.7 CONSTRUCTION CONTRACT 

"CONSTRUCTION CONTRACT" means the contract between the AUTHORITY and 

the AUTHORITY'S CONTRACTOR for construction (with or without design) of the 

PROJECT work that is impacting DISTRICT.  All references herein to “the 

CONSTRUCTION CONTRACT” refer to the CONSTRUCTION CONTRACT(S) for 

the PROJECT(S) that impact the STORM DRAINAGE FACILITIES, and when used in 

reference to a particular FACILITY, refer to the CONSTRUCTION CONTRACT  that 

impacts the referenced FACILITY. 

 

1.8 COST ESTIMATE 

“COST ESTIMATE” means the detailed breakdown of costs associated with the 

construction or RELOCATION of a particular STORM DRAINAGE FACILITY. 

1.9 DEACTIVATED STORM DRAINAGE FACILITIES 

“DEACTIVATED STORM DRAINAGE FACILITIES” means Storm Drainage 

Facilities that cease to be active as a result of the PROJECT. 

1.10 DISTRICT 

“DISTRICT” means the Fresno Metropolitan Flood Control District (FMFCD). 

1.11 DISTRICT’S EASEMENT 

“DISTRICT EASEMENT” means DISTRICT’s rights affecting Storm Drainage 

Facilities. 

1.12 FACILITY 

  “FACILITY” or “FACILITIES” are also used herein to refer to the Storm Drainage Facilities. 

1.13 HAZARDOUS MATERIALS 

"Hazardous Material(s)" means any hazardous substance, hazardous material, or 

hazardous waste as defined under state or federal law. 

 

1.14 HIGH SPEED RAIL RIGHT OF WAY 

“HIGH SPEED RAIL RIGHT OF WAY” is synonymous with rail right of way as 

defined by Federal Rail Authority (FRA). 

1.15 MASTER PLAN 

“MASTER PLAN” means the DISTRICT’S Storm Drainage and Flood Control Master 

Plan. 

1.16 NON-CONFORMING FACILITIES 

“NON-CONFORMING FACILITIES” means facilities constructed by the AUTHORITY 
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as part of the PROJECT to be owned by the District and are not identified on the 

MASTER PLAN. 

1.17 NON-CONFORMING FACILITIES FEE 

“NON-CONFORMING FACILITIES FEE” is synonymous with NCF Fee and refers to a 

fee incurred to construct a NON-CONFORMING FACILITY. 

1.18 NOTICE TO DISTRICT 

“NOTICE TO DISTRICT" means a formal written communication. 

 

1.19 PARTIES 

“PARTIES” refers to the AUTHORITY and DISTRICT, collectively. 

1.20 PRIOR RIGHTS 

“PRIOR RIGHTS” means a claimed right of occupancy in a defined property area. 

1.21 PROJECT 

“PROJECT” means a segment of the System (as determined by AUTHORITY) and the 

work undertaken or contracted for by AUTHORITY to construct, improve, maintain 

and/or operate such segment (including new construction as well as reconstruction of, or 

other modification of existing rail facilities).  All references herein to “the PROJECT” 

refer to the PROJECT(S) that impact the STORM DRAINAGE FACILITIES, and when 

used in reference to a particular STORM DRAINAGE FACILITY, refer to the PROJECT 

that impacts the referenced STORM DRAINAGE FACILITY. RIGHT OF WAY of 

DISTRICT 

"RIGHT OF WAY OF DISTRICT" means a property right or claim of right held by 

DISTRICT as a prescriptive right, a dedication, or any consent, license, or a right in the 

form of either a recorded or fully executed deed in the usual form or other valid 

instrument recorded or fully executed and conveying a permanent property right to 

DISTRICT for the Storm Drainage Facilities in a defined area of real property. 

 

1.22 RELOCATION 

"RELOCATION" means removal, relocation, protection or any other rearrangement or 

modification of DISTRICT's Storm Drainage Facilities as ordered and approved by the 

AUTHORITY to accommodate any of the AUTHORITY's PROJECTS that may impact 

DISTRICT’S STORM DRAINAGE FACILITIES. RELOCATION shall include, but not 

be limited to preparation and submission by the AUTHORITY of RELOCATION plans 

or drawings sufficiently engineered to allow construction of the ordered RELOCATION, 

and a detailed estimate by DISTRICT and/or the AUTHORITY of the actual and 

necessary cost of the ordered RELOCATION for approval by DISTRICT and the 

AUTHORITY. 

 

1.23 SCHEDULE 
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“SCHEDULE” means the schedule for the RELOCATION of Storm Drainage Facilities. 

1.24 STAKEHOLDERS 

“STAKEHOLDERS” means AUTHORITY, AUTHORITY’s CONTRACTOR, 

DISTRICT, and any other third-party entities affected by the PROJECT(s), including 

regulatory agencies, local agencies, and public and private utility entities, collectively. 

 

1.25 STORM DRAINAGE FACILITIES 

“STORM DRAINAGE FACILITIES” is synonymous with District Owned Facilities and 

District’s Facilities. 

1.26 “S&H CODE” 

“S&H CODE” means the California Streets and Highway Code. 

1.27 STORM DRAIN WORK 

“STORM DRAIN WORK” means activities related to the RELOCATION of a Storm 

Drain Facilities or construction of new Storm Drain Facilities (or any combination 

thereof) including the design, engineering, planning and permitting, as well as any 

necessary certification by or coordination with regulatory agencies and any other 

miscellaneous work, related to such activities. 

1.28 TASK ORDER 

“TASK ORDER” means a work order or other agreement executed by the AUTHORITY, 

the AUTHORITY’s CONTRACTOR, and DISTRICT detailing STORM DRAIN WORK 

specific to particular Storm Drainage Facilities’ RELOCATION, replacement or new 

facilities construction. 

 

1.29 STORM DRAIN PLANS 

“STORM DRAIN PLANS” refers to the plans and provisions for STORM DRAIN 

WORK. 

1.30 UNFORESEEN WORK 

“UNFORESEEN WORK” means any new and extra work necessary to the satisfactory 

completion of the PROJECT(s) and not covered by any of the various TASK ORDERS 

for which there is a bid price or agreed price or by combination of such items. 

 

1.31 WASTED WORK 

"Wasted Work" means design, design review, construction work or inspection performed 

by DISTRICT, upon written direction from the AUTHORITY, for a RELOCATION 

rendered useless or unnecessary as a result of the AUTHORITY's cancellation and/or 

changes in the scope of work as agreed to by both PARTIES. This term includes any 

other design or construction work that is needed to accommodate the PROJECT and is 

subsequently rendered unnecessary at some later date. 

 

2. WORK TO BE DONE 
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2.1 STORM DRAIN WORK 

STORM DRAIN WORK will remain the property of DISTRICT. STORM DRAIN 

WORK specific to a particular STORM DRAINAGE FACILITY’S RELOCATION or 

replacement shall be set forth in a subsequently executed TASK ORDER Agreement.  

 

2.2 TASK ORDERS 

STORM DRAIN WORK shall be set forth in a TASK ORDER executed by the 

AUTHORITY, the AUTHORITY’S CONTRACTOR, and DISTRICT. The TASK 

ORDER will set forth among other things, the arrangements between the  PARTIES 

regarding scope of work, schedule, cost, cost apportionment, billing, payment, 

documentation, document retention, accounting and coordination as it relates to the 

STORM DRAIN WORK for a specific STORM DRAINAGE FACILITY. Format of a 

TASK ORDER and its content shall be mutually agreed upon by the AUTHORITY, the 

AUTHORITY’s CONTRACTOR, and DISTRICT, subject to compliance with the 

requirements of this Agreement.  Task Orders may cover Relocation of a single STORM 

DRAINAGE FACILITY, or of a group of STORM DRAINAGE FACILITIES. 

 

2.3 BETTERMENT WORK AT DISTRICT’S REQUEST 

Any work considered a BETTERMENT, as defined in herein, made at DISTRICT’s 

request shall be agreed upon in advance by the PARTIES and set forth in a TASK 

ORDER, along with costs and allocation of responsibility for such costs to DISTRICT. 

 

2.4 UNFORESEEN WORK 

If UNFORESEEN WORK arises during the performance of the STORM DRAIN 

WORK, it shall be performed under the TASK ORDER that is applicable to that STORM 

DRAIN WORK and funded by the AUTHORITY’s CONTRACTOR.   The 

AUTHORITY has prepared the 30% plans from record drawings provided by the 

DISTRICT.  The AUTHORITY shall obligate the AUTHORITY’s CONTRACTOR to 

verify location of existing STORM DRAINAGE FACILITIES. 

 

 

3. LIABILITY FOR WORK 

 

 

3.1 AUTHORITY’S EXPENSE 

Unless DISTRICT agrees otherwise in writing, STORM DRAIN WORK will be 

performed at the AUTHORITY’s expense.  

 

3.2 DISTRICT’S EXPENSE 

STORM DRAIN WORK will be performed at DISTRICT’s EXPENSE where: 

 

(A) Work is mutually determined in writing to be a BETTERMENT as defined 

herein; 

(B) DISTRICT agrees in writing. 
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3.3 SHARED EXPENSE 

The STORM DRAIN WORK will be performed at the shared expense of the 

AUTHORITY and DISTRICT in circumstances where the AUTHORITY and DISTRICT 

agree in writing to do so.  The proportion of the STORM DRAIN WORK expense to be 

borne by the AUTHORITY and DISTRICT shall be clearly identified in the TASK 

ORDER for that STORM DRAIN WORK. 

 

 
3.4 AUTHORITY’S CONTRACTOR CLAIMS 

In the event the AUTHORITY’s CONTRACTOR makes any claim against the 

AUTHORITY relating to the STORM DRAIN WORK, the AUTHORITY will notify 

DISTRICT of the claim and DISTRICT will cooperate with the AUTHORITY in 

analyzing and resolving the claim within a reasonable time.  

 

 

3.5 DISPUTES 

The AUTHORITY and the DISTRICT agree that, as a general principle, the PARTIES 

shall attempt to resolve any and all disputes arising under this Agreement through a 

collaborative stakeholder process, which shall attempt to identify and resolve potential 

disputes without resort to formal legal process.  In the event the DISTRICT disagrees 

with a determination or matter made by the AUTHORITY, the DISTRICT shall provide 

prompt written notice of its objection and the reasons for such objection.  Thereafter, the 

PARTIES shall attempt to resolve such dispute through the stakeholder process, which 

may include further discussion with the AUTHORITY at the AUTHORITY’s discretion.  

If, within 14 days after conclusion of such discussions, the dispute persists, then the 

DISTRICT shall request a written statement of the AUTHORITY concerning its decision.  

The AUTHORITY, shall reduce its decision to writing and mail or otherwise furnish a 

copy thereof to the DISTRICT. The decision of the AUTHORITY shall be final and 

conclusive unless, on or before the 45th day from the date of receipt of such copy, the 

DISTRICT mails or otherwise furnishes a written appeal addressed to the AUTHORITY. 

The AUTHORITY shall then, within two weeks thereafter, either issue a modified 

decision, or such prior decision shall stand.  If the dispute still remains after such 

decision, then either PARTY may, within 42 days after such decision is issued or deemed 

affirmed, refer the dispute to binding arbitration 

 

In connection with any appeal of the AUTHORITY's decision, the DISTRICT shall be 

afforded an opportunity to be heard and to offer evidence in support of its appeal. At all 

times during the course of the dispute resolution process, the DISTRICT shall conform to 

any of the AUTHORITY's responses, decisions, orders; and shall be governed by all 

applicable provisions of the Agreement. Records of the Work shall be kept in sufficient 

FM
FC

D
 M

A
S

TE
R

 A
G

R
E

E
M

E
N

T 
D

O
C

U
M

E
N

TS
 - 

6-
20

12



 
 

California High Speed Rail Authority 
 

MASTER AGREEMENT 

 

  

1027862v1 / 4496.1668  12 

detail to enable payment in accordance with applicable provisions in this Agreement 

irrespective of the ultimate outcome of any dispute. 

 

In the event either PARTY, within the timeframe specified above, elects to refer a dispute 

to binding arbitration, then within 30 days after such request, the PARTIES will seek to 

appoint a panel of three arbitrators with not less than 10 years’ experience each in 

complex construction disputes involving public works transportation projects.  If the 

PARTIES cannot agree on a panel of three arbitrators, then each PARTY shall appoint 

one arbitrator, with the two so selected choosing the third arbitrator; in each instance, 

such arbitrator shall meet the relevant qualifications.  The arbitration proceeding shall be 

conducted in accordance with the procedures specified in California Public Contract 

Code Section 10240 et seq. and the implementing regulations thereto.  The decision of 

the arbitrators shall be binding on the PARTIES and any judgment on the award there 

rendered may be entered in the Superior Court for Fresno County. 

 

If it is determined, in that arbitration, that the AUTHORITY's interpretation of the 

Agreement, direction to the DISTRICT, or any other action required by the 

AUTHORITY's decision was an erroneous determination of the rights and obligations of 

the parties under the Agreement, the DISTRICT’S claim and any award by the panel of 

arbitrators of the dispute shall be limited to the incremental costs incurred by the 

DISTRICT with respect to the disputed matter (crediting the AUTHORITY for any 

corresponding reduction in the DISTRICT’S other costs) and shall in no event exceed the 

amounts allowed hereunder with respect thereto.  

 
 

4. PERFORMANCE OF WORK 

  

4.1 GENERAL 

All STORM DRAIN WORK (design and construction phases) or portions thereof may be 

performed by the AUTHORITY or the AUTHORITY’s CONTRACTOR as agreed by 

said PARTIES.  Specific responsibilities, the costs therefor and the allocation of 

responsibility for performing the various portions of STORM DRAIN WORK shall be 

clearly stated in the TASK ORDER for that work. 

 
4.2 AUTHORITY'S CONTRACTOR OR AGENT PERFORMS WORK 

When any STORM DRAIN WORK is to be performed by the AUTHORITY or the 

AUTHORITY’s CONTRACTOR, DISTRICT shall have access to all phases of the 

STORM DRAIN WORK for the purpose of inspection to ensure that the work is 

performed in accordance with the TASK ORDER pertaining to that work; however, all 

questions regarding the work being performed will be directed to the AUTHORITY or its 

authorized representative for evaluation and final disposition. 
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Upon the AUTHORITY’s NOTICE TO DISTRICT, DISTRICT shall consider the 

AUTHORITY’s CONTRACTOR as acting on behalf of the AUTHORITY on 

particular matters pertaining to PROJECT that are specifically identified in said notice 

and shall treat the AUTHORITY’s CONTRACTOR’s directions on those identified 

matters as if they were given by the AUTHORITY.  

 

4.3 STAKEHOLDER COLLABORATION 

In signing this Agreement, DISTRICT agrees to collaborate with the AUTHORITY, the 

AUTHORITY’s CONTRACTOR, and any other third-party entities affected by the 

PROJECT(s), including regulatory agencies, local agencies, and public and private utility 

entities, hereinafter referred to as STAKEHOLDERS, to identify collaborative methods 

for resolving issues that may arise as part of the PROJECT and/or STORM DRAIN 

WORK in an effort to achieve a quality PROJECT(s) that meets the PROJECT schedule 

and budget.    

 

STAKEHOLDERS will attend an initial facilitated kick-off workshop as well as 

subsequent periodic meetings as scheduled throughout the duration of the PROJECT(s). 

During the initial workshop, STAKEHOLDERS will develop procedures and agreements 

(including TASK ORDERs) as specified in APPENDIX E, “STAKEHOLDER 

COLLABORATION,” included herein to facilitate the collaborative relationship and aid 

in identifying and resolving issues as they arise throughout the PROJECT(s). 

 

The AUTHORITY or the AUTHORITY’S CONTRACTOR shall reimburse DISTRICT 

for its cost of participation in the initial workshop and subsequent meetings.  

 

Except to the extent otherwise required by law, any statements made or materials 

prepared during or relating to stakeholder meetings, including any statements made or 

documents prepared by a facilitator, shall be admissible or discoverable in any judicial or 

other dispute resolution proceeding. 

 

5. PAYMENT FOR WORK 

  
5.1 COST OF STORM DRAIN WORK 

Cost of STORM DRAIN WORK includes the actual and reasonable cost of all necessary 

engineering, labor and transportation, and all necessary materials exclusive of any 

dismantled STORM DRAINAGE FACILITIES used in any RELOCATION, together 

with reasonable and usual indirect and overhead charges attributable to that work, and 

acquisition of any necessary new facility right of way involved in the STORM DRAIN 

WORK, subject to the following: 

 

1. In any case in which the AUTHORITY is required under the provisions of this 

AGREEMENT to pay its share of the cost of RELOCATION of any Storm 

Drainage Facilities, the AUTHORITY shall be entitled to credits for the amount 

of any BETTERMENTS. 
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2. A credit shall not be allowed against any portion of the cost that is otherwise 

chargeable to DISTRICT, or for the salvage value of any materials or parts 

salvaged, which shall be retained by the AUTHORITY. 
 

3. A credit allowance for age shall not be applied to Storm Drainage Facilities.  
 

4. DISTRICT costs eligible for reimbursement by the AUTHORITY shall 

include only those authorized under Title 23 C.F.R. Part 645, Subpart A. 

DISTRICT agrees that costs referenced in Title 23 C.F.R. Part 645 Section 

117(d)(2) are not el igible for reimbursement.  These regulations can 

be found at:   

a. http://www.access.gpo.gov/nara/cfr/waisidx/cf

r-table-search.html  

 

 

5.2 INVOICING PROCEDURES 

DISTRICT will invoice the AUTHORITY’S CONTRACTOR in accordance with the 

invoicing procedures of the AUTHORITY’S CONTRACTOR. 

 

6. GENERAL CONDITIONS 

 
6.1 DEACTIVATED STORM DRAINAGE FACILITIES 

The AUTHORITY acknowledges its ownership of and responsibility for the 

DEACTIVATED STORM DRAINAGE FACILITIES. 

 

6.2 DEFAULT 

In the event that DISTRICT breaches any provision of this Agreement, then in addition to 

any other remedies which are otherwise provided for in this Agreement or by applicable 

law, the AUTHORITY may pursue a claim for damages suffered by the AUTHORITY.  

 

In the event that the AUTHORITY breaches any provision of this Agreement, then in 

addition to any other remedies which are otherwise provided for in the Agreement or by 

Law, DISTRICT may pursue a claim for damages suffered. 

 

Termination of this Agreement shall not relieve either PARTY from any obligations it 

has pursuant to other agreements or TASK ORDERS between the PARTIES, nor from 

any statutory obligations that either PARTY may have with regard to the subject matter 

hereof. 

 

The AUTHORITY may unilaterally cancel this Agreement for refusal by DISTRICT to 

allow access to all public documents, papers, letters, or other material that is made or 

received by DISTRICT in conjunction with this Agreement.  
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If the AUTHORITY's PROJECT(s) which precipitated this Agreement is canceled or 

modified so as to eliminate the necessity of work by DISTRICT, the AUTHORITY will 

notify DISTRICT in writing, and the AUTHORITY reserves the right to terminate this 

Agreement by Amendment by such written notice. 

 

Notwithstanding any dispute, the PARTIES agree that they will continue their respective 

performances required hereunder unless and until termination of this Agreement has 

occurred, including payment of undisputed billings, and such continued efforts and 

payments of billings (whether or not disputed) shall not be construed as a waiver of any 

legal right or power of any PARTY under this Agreement or any other agreement or 

TASK ORDERS executed pursuant hereto, or otherwise available pursuant to applicable 

law.  The PARTIES acknowledge and agree that delays in RELOCATIONs may impact 

the public convenience, safety and welfare, and that monetary damages could be 

inadequate to compensate for delays in the construction of the PROJECT.  Consequently, 

the PARTIES shall be entitled to specific performance in the event of any breach of this 

Agreement that imminently threatens to delay PROJECT(s) construction. 

 

6.3 INDEMNIFICATION 

Each PARTY shall defend, hold harmless, and indemnify the other PARTY and its 

respective governing Boards, officers, directors, employees, authorized agents, engineers, 

contractors or subcontractors from and against any and all claims, damages, losses, 

liabilities, costs, and expenses (including reasonable attorneys’ and expert witness fees 

and costs) that arise out of or as a result of any negligent act or omission or willful 

misconduct of the indemnifying PARTY or its officers, agents, employees, engineers, 

contractors or subcontractors in carrying out that PARTY’s obligations under this 

Agreement or under any TASK ORDER executed pursuant hereto, except to the extent 

that such expense, liability or claim is proximately caused by the negligence or willful 

misconduct of the PARTIES indemnified or their respective agents, servants, or 

independent contractors who are directly responsible to such indemnified PARTY. 

 

When either PARTY receives a notice of claim for damages that may have been caused 

by the other PARTY in the performance of services required under this Agreement, that 

PARTY receiving the notice will immediately forward the claim to the other PARTY. 

PARTIES will evaluate the claim and report their findings to each other within fourteen 

(14) working days and will jointly discuss options in defending the claim.  After 

reviewing the claim, PARTY receiving the notice of claim will determine whether to 

require the participation of the other PARTY in the defense of the claim or to require the 

non-notice receiving PARTY to defend the notice-receiving PARTY in such claim as 

described in this section. A PARTY’S failure to notify the other PARTY of a claim shall 

not release either PARTY from any of the requirements of this section.  

 

PARTIES’ obligation to defend and indemnify shall not be excused because of 

PARTIES’ inability to evaluate liability or because PARTIES evaluate liability and 

determines it is not liable or determines the other PARTY is solely negligent or has 

engaged in willful misconduct. Only a final adjudication or judgment finding that a 
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PARTY has been solely negligent or has engaged in willful misconduct shall excuse 

performance of this provision by either PARTY. Each PARTY shall pay all costs and 

fees related to this obligation and its enforcement by the other PARTY. A PARTY’S 

delay in notifying the other PARTY of a claim shall not release that PARTY of the above 

duty to defend. 

 
6.4 FORCE MAJEURE 

Neither DISTRICT nor the AUTHORITY shall be liable to the other for any failure to 

perform under this Agreement to the extent such performance is prevented by an act of 

God, act of civil or military authority, riot, fire, earthquake, strike, flood, power blackout, 

natural catastrophe, or any other event beyond the reasonable control of the non-

performing party and which could not have been avoided or overcome by the exercise of 

due diligence; provided that the PARTY claiming the excuse from performance has: 

 

A. Promptly notified the other party of the occurrence and its estimated duration, 

 

B. Promptly remedied or mitigated the effect of the occurrence to the extent 

possible, and 

 

C. Resumed performance as soon as practicable. 

 

If any such event of Force Majeure occurs, DISTRICT agrees, if requested by the 

AUTHORITY, to accelerate its efforts if reasonably feasible to regain lost time, so long as 

the AUTHORITY agrees to reimburse DISTRICT for the reasonable and actual costs of such 

accelerated efforts. 

 

6.5 DISTRICT’S STORM DRAIN FACILITY AND RIGHT OF WAY 

Other than DEACTIVATED STORM DRAINAGE FACILITIES, any facility owned by 

DISTRICT shall at all times remain the property of and be properly protected and 

maintained by DISTRICT provided, however, that during the construction or 

RELOCATION of STORM DRAINAGE FACILITIES, the AUTHORITY or the 

AUTHORITY’s CONTRACTOR shall properly protect and maintain those STORM 

DRAINAGE FACILITIES until DISTRICT accepts ownership thereof. .  

 

Whenever DISTRICT's affected STORM DRAINAGE FACILITIES will remain within 

the AUTHORITY’s Right Of Way, the AUTHORITY and DISTRICT shall execute an 

agreement for common use of the subject area, such agreement shall be in accordance 

with the AUTHORITY’S policies and procedures for joint or common use of the 

AUTHORITY’s right of way acceptable to both PARTIES.. 

 

Whenever DISTRICT's affected STORM DRAINAGE FACILITIES are to be relocated 

from the existing Right Of Way Of DISTRICT to a new location that falls outside such 

existing right of way of DISTRICT, the AUTHORITY shall convey or cause to be 

conveyed to District a new right of way for such relocated STORM DRAINAGE 

FACILITIES acceptable to DISTRICT. For such RELOCATED FACILITIES, the 
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AUTHORITY shall issue, or cause to be issued, to DISTRICT, without charge to 

DISTRICT or credit to the AUTHORITY, appropriate replacement rights in the new 

location mutually acceptable to both the AUTHORITY and DISTRICT for those rights 

previously held by DISTRICT in its existing right of way. In discharge of the 

AUTHORITY's obligations under this Paragraph, in the event that the new location falls 

within the right of way under the jurisdiction of the AUTHORITY, the AUTHORITY 

and DISTRICT shall execute an agreement for common use as stated in the above 

paragraph.  In consideration for these replacement rights being issued by the 

AUTHORITY, DISTRICT shall subsequently vacate and convey to the AUTHORITY, or 

its nominee, within the AUTHORITY's right of way, all of its corresponding right, title 

and interest within DISTRICT's existing right of way so vacated. 

 

If the existing RIGHT OF WAY OF DISTRICT includes fee title, the AUTHORITY 

shall acquire from DISTRICT, for just compensation under State law, those property 

rights required by the AUTHORITY for its FACILITIES by separate transaction, leaving 

to DISTRICT those remaining property rights appropriate for the placement and 

operation of DISTRICT's FACILITIES in the RIGHT OF WAY of DISTRICT. 

 

Upon completion of the STORM DRAIN WORK by the AUTHORITY, the new STORM 

DRAIN FACILITIES shall become the property of DISTRICT, and DISTRICT shall have 

the same rights in the new location that it had in the old location. 

 

6.6 AGREEMENT FINAL EXPRESSIONS OF THE PARTIES 

This Agreement constitutes the complete and final expression of the PARTIES with 

respect to the subject matter and supersedes all prior agreements, understandings, or 

negotiations, except that the PARTIES understand and agree that the AUTHORITY will 

have written policies and procedures which shall be applicable as written at the time of 

Agreement execution. Copies of the AUTHORITY policies and procedures will be 

provided to DISTRICT as soon as practicable after they become available. The 

AUTHORITY shall pay for any damages suffered by or costs incurred by DISTRICT for 

activities that may be required as a result of the AUTHORITY’S policies and procedures. 

Such activities will be set forth in the TASK ORDER specific to that STORM DRAIN 

WORK.    This Agreement cannot be modified except by an instrument, in writing, 

signed by each of the PARTIES. 

 

6.7 SEVERABILITY 

Any provision hereof found to be unlawful or unenforceable shall be severable and shall 

not affect the validity of the remaining portions hereof.  

6.8 GOVERNING LAW AND VENUE 

This Agreement shall be governed by the laws of the State of California. Venue for any 

action shall lie exclusively in Fresno County, California. 

 

6.9 NOTICES 

All notices under this Agreement must be in writing and may be delivered in person (by 
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hand or by courier) or may be sent by regular, certified, or registered mail, or U.S. Postal 

Service Express Mail, with postage prepaid, by facsimile transmission, or by electronic 

transmission (email) and shall be deemed sufficiently given if served in a manner 

specified in this paragraph.  The addresses and addressees noted below are that Party’s 

designated address and addressee for delivery or mailing of notices.  Either Party may, by 

written notice to the other, specify a different address for notice.  Any notice sent by 

registered or certified mail, return receipt requested, shall be deemed given on the date of 

delivery shown on the receipt card, or if no delivery date is shown, three (3) days after 

the postmark date.  If sent by regular mail, the notice shall be deemed given forty-eight 

(48) hours after it is addressed as required in this paragraph and mailed with postage 

prepaid.  Notices delivered by United States Express Mail or overnight courier that 

guarantee next day delivery shall be deemed given twenty-four (24) hours after delivery 

to the Postal Service or courier.  Notices transmitted by facsimile transmission or similar 

means (including email) shall be deemed delivered upon telephone or similar 

confirmation of delivery (confirmation report from fax machine is sufficient), provided a 

copy is also delivered via personal delivery or mail.  If notice is received after 4:00 p.m. 

or on a Saturday, Sunday or legal holiday, it shall be deemed received on the next 

business day. 

  

If to DISTRICT: 

DISTRICT Name:   Fresno Metropolitan Flood Control District 

Person in Charge:  Jerry Lakeman, District Engineer 

Address:   5469 E. Olive Avenue 

    Fresno, CA 93727 

 

If to AUTHORITY: 

AUTHORITY:  CALIFORNIA HIGH SPEED RAIL AUTHORITY 

Person in Charge:  Thomas Fellenz, General Counsel 

Address:   770 L Street, Suite 800 

    Sacramento, CA 95814 

 

6.10 WASTED WORK 

The AUTHORITY will pay, in its entirety, that portion of the cost of the STORM 

DRAIN WORK constituting WASTED WORK.  

 

6.11 HAZARDOUS MATERIAL 

Upon discovery of HAZARDOUS MATERIAL in connection with the STORM DRAIN 

WORK, both DISTRICT and the AUTHORITY shall immediately confer to explore all 

reasonable alternatives and agree on a course of action. The AUTHORITY’S 

CONTRACTOR shall immediately reschedule the work in accordance with the 

AUTHORITY'S reasonable schedule and in compliance with existing statutes or 

regulations concerning the disposition of HAZARDOUS MATERIAL. 
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A. The AUTHORITY will pay, in its entirety, those costs for additional necessary 

effort undertaken within the AUTHORITY's right of way to comply with existing 

statutes or regulations concerning the disposition of HAZARDOUS MATERIAL 

found as a consequence of that STORM DRAIN WORK. 

 

B. Those costs for additional necessary efforts undertaken within the area of the 

replacement property right located outside the AUTHORITY's right of way which 

is required to comply with existing statutes or regulations concerning the 

disposition of HAZARDOUS MATERIAL shall be borne by the AUTHORITY.  

 

C. Each PARTY to this Agreement retains the right to pursue recovery of its share of 

any such HAZARDOUS MATERIAL related costs from third parties in 

accordance with existing law. 

  

6.12 SUCCESSORS AND ASSIGNS 

This Agreement shall inure to the benefit of, and shall be binding upon, the successors 

and assigns of the PARTIES. 

 

6.13 THIRD PARTIES 

This Agreement is not intended to create a third party beneficiary or define duties, 

obligations, or rights in parties not signatory to this Agreement unless assigned. This 

Agreement is not intended to affect the legal liability of PARTIES by imposing any 

standard of care for completing STORM DRAIN WORK different from the standards 

imposed by law. 

 

The PARTIES agree that the AUTHORITY may, without districtDISTRICT’s written 

approval, shall have the right, in its sole discretion, without additional compensation to 

the DISTRICT and without being relieved of any liability or obligation of AUTHORITY 

hereunder, to assign this MASTER this AgreementAGREEMENT (or portions hereof) 

and any or all associated TASK ORDERS to the AUTHORITY’S CONTRACTOR, with 

the understanding that the AUTHORITY will jointly and severally liable with the 

AUTHORITY’S CONTRACTOR. 

 

 

6.14 STATE FUNDS 

No state funds or resources are allocated or encumbered as against this Agreement and 

the AUTHORITY's obligations and duties expressed herein are conditioned upon the 

passage of the annual State Budget Act and the allocation of funds by the California 

Department of Finance and the encumbrance of funds under a subsequently executed 

TASK ORDER. 

 
6.15 AMERICAN RECOVERY AND REINVESTMENT ACT AND AUTHORITY  

The provisions included in Appendix C, “ARRA AND AUTHORITY PROVISIONS,” 

are hereby incorporated in and are integral to this Agreement, and DISTRICT shall 
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ensure full compliance with these provisions to the extent they apply to  this Agreement 

and subsequent TASK ORDERS. 
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IN WITNESS WHEREOF, the Parties have executed this Agreement effective the day and year first 

written. 

DISTRICT: 

BY:  DATE:       

 Signature 

Typed Name:       

Typed Title:       

 

AUTHORITY Legal Review 

BY:  DATE:       

 Signature - AUTHORITY Legal Counsel 

 

 

 

 

Approval by the California High Speed Rail Authority 

BY:  DATE:       

 Signature 
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APPENDIX A 

 

TASK ORDER FORM 

 

This task order (“TASK ORDER”) entered into this day by and between           , hereinafter 

referred to as DISTRICT,           , herein referred to as the AUTHORITY’S CONTRACTOR, and 

California High Speed Rail Authority, hereinafter referred to as the AUTHORITY, is as follows:  

 

WHEREAS, the AUTHORITY’S CONTRACTOR AND the AUTHORITY, acting by and 

through the State of California are parties to a certain Construction Contract with an effective date of 

____, 20__,   for the design and construction of a portion of a High Speed Railroad Project in the State of 

California; and,  

 

WHEREAS, DISTRICT and the AUTHORITY are parties to that certain Master Agreement with 

an effective date of      , 20  , along with any resulting TASK ORDER which provides for the location 

(vertically and/or horizontally), protection, relocation, installation, adjustment, or removal of STORM 

DRAINAGE facilities, or some combination thereof, owned and/or operated by DISTRICT (STORM 

DRAINAGE FACILITIES); and 

 

WHEREAS, pursuant to the Construction Contract and the Master Agreement, the parties desire 

to execute a TASK ORDER to add one or more additional STORM DRAINAGE FACILITIES, on the 

terms and conditions hereinafter set forth. 

 

NOW, THEREFORE, in consideration of the agreements contained herein, the parties hereto 

agree as follows: 

 

1. AMENDMENT 

This TASK ORDER supplements and amends the Construction Contract and Master 

Agreement as follows: 

A. Scope of  Work: The STORM DRAIN WORK as defined in Section 2.1 (including 

review, inspect, and approve)  is incorporated into the Master Agreement,  

 

B. Schedule: The AUTHORITY must meet the deadlines for completion of the STORM 

DRAIN WORK that are provided for in the contract between the AUTHORITY and 

the AUTHORITY’S CONTRACTOR.  

 

C. DISTRICT’s costs for the STORM DRAIN WORK shall be developed pursuant to 

Section 5, “PAYMENT OF WORK,” of the Master Agreement, and shall be 

performed in accordance with the procedures set forth in Section 4, 

“PERFORMANCE OF WORK,” and Appendix B, “Design Build Procedures,” of the 

Master Agreement (check one): must meet the following deadline for completion of 

the  STORM DRAIN WORK [check one box]: 

 ACTUAL & REASONABLE COST.  DISTRICT estimates that its total actual 

cost for the STORM DRAIN WORK (net of any applicable credits for accrued 
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depreciation, salvage and BETTERMENT), referred to herein as the “Actual Cost”, 

will be approximately $      as shown by the Estimates.  DISTRICT's Actual Cost 

for the Adjustment work shall be developed in accordance with 23 CFR 645.117, 

pursuant to either [check one]:  

i.  a work order accounting procedure prescribed by the applicable Federal 

or State regulatory body; or  

ii.   an established accounting procedure developed by DISTRICT and which 

DISTRICT uses in its regular operations.  Any costs included in the Actual Cost 

shall be reasonable, and shall be computed using rates and schedules not 

exceeding those applicable to similar work performed by or for DISTRICT at 

DISTRICT’s full expense.  The parties agree that      % of DISTRICT's Actual 

Cost will be attributed to BETTERMENT. 

 NO CHARGE.  DISTRICT is responsible for all of its costs for Adjustment of 

the additional STORM DRAINAGE FACILITIES.  Accordingly, DISTRICT is not 

required to report such costs to the AUTHORITY.  

D. The net Actual Cost, as applicable, for the STORM DRAIN WORK shall be shared 

between the AUTHORITY and DISTRICT as follows:       % by the 

AUTHORITY and      % by DISTRICT; provided, however, that any portion of 

the Actual Cost attributable to Betterment shall be borne 100% by DISTRICT .  If 

DISTRICT is entitled to any reimbursement for its costs of the STORM DRAIN 

WORK, the amounts required to be paid by the AUTHORITY to DISTRICT 

pursuant to this Agreement shall be full compensation to DISTRICT for all such 

costs (including without limitation costs of acquiring right of way for the STORM 

DRAIN WORK).  DISTRICT acknowledges it shall not be entitled to compensation 

or reimbursement for any such costs from the AUTHORITY, the AUTHORITY’S 

CONTRACTOR, or the State of California.  

E.  [check if applicable.]  The proposed STORM DRAIN WORK will result in 

credits for accrued depreciation of those STORM DRAIN FACILITIES, in the 

amounts indicated on the Estimate. 

F. DISTRICT and the AUTHORITY agree to track separately all costs relating to this 

TASK ORDER and the STORM DRAIN WORK described herein. 

G. [Include any proposed amendments.] 

       

 

2. GENERAL 

A. All capitalized terms used in this TASK ORDER shall have the meanings assigned to 

them in the Master Agreement, except as otherwise stated herein. 
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B. This TASK ORDER may be executed in any number of counterparts.  Each such 

counterpart hereof shall be deemed to be an original instrument but all such 

counterparts together shall constitute one and the same instrument. 

C. Except as amended hereby, the Master Agreement shall remain in full force and 

effect, and shall apply fully to the additional STORM DRAINAGE FACILITIES as 

if they were initially included therein.   

D. This TASK ORDER shall become effective upon the later of: 

i. the date of signing by the last party (either DISTRICT or the AUTHORITY) 

signing this TASK ORDER, and  

ii. the completion of the AUTHORITY’s review as indicated by the signature of the 

AUTHORITY’s representative, below. 

DISTRICT: 

BY:  DATE:       

 Signature 

Typed Name:       

Typed Title:       

DISTRICT’S Legal Review 

BY:  DATE:  

 Signature – DISTRICT’S Legal Counsel 

  

 

 

California High Speed Rail Authority (AUTHORITY) 

BY:  DATE:       

 Signature 

Typed Name:  ____________________________________________________________ 

 

Typed Title:  _____________________________________________________________ 

 

AUTHORITY Legal Review 

BY:  DATE:       

 Signature - AUTHORITY Legal Counsel 
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 ( CONTRACTOR): 

BY:  DATE:       

 Signature 

Typed Name: _______________________________________________________ ____ 

Typed Title:  ____________________________________________________________ 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

APPENDIX B 

 

DESIGN BUILD PROCEDURES 
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1. INITIAL COORDINATION 

 
a. DISTRICT appoints Jerry Lakeman, District Engineer, jerryl@fresnofloodcontrol.org, (559) 

456-3292, and in his absence Alan Hofmann, Assistant District Engineer/Design, 

alanh@fresnofloodcontrol.org, (559) 456-3292 as contact persons for DISTRICT who has 

charge over the STORM DRAIN WORK and will serve as the primary contacts for 

DISTRICT on all related issues.  

 

b. DISTRICT has provided the AUTHORITY with a series of As-Built drawings to illustrate the 

nature and location of DISTRICT’S existing STORM DRAINAGE FACILITIES.  

 

c. Based on DISTRICT’S verification and comments, the AUTHORITY will prepare Proposed 

Preliminary Design plans that indicate which STORM DRAINAGE FACILITIES are to be 

relocated and conceptual arrangements of the relocated STORM DRAINAGE FACILITIES. 

 

d. DISTRICT will verify the location of existing STORM DRAINAGE FACILITIES and/or 

correct errors and omissions in the AUTHORITY’S information by furnishing markups to the 

AUTHORITY of the drawings provided in Paragraph 1.b within 15 working days. 

 

e. The DISTRICT will review the plans to assist the AUTHORITY in completing correct and 

complete plans;  

 

These plans will form the basis of subsequent design to be performed by the AUTHORITY, or 

the AUTHORITY’S CONTRACTOR. The AUTHORITY’S CONTRACTOR shall verify the 

accuracy of any information provided by the DISTRICT. DISTRICT shall provide the 

AUTHORITY or the AUTHORITY’S CONTRACTOR access to DISTRICT’s plans and records 

of its depicted STORM DRAINAGE FACILITIES.  DISTRICT shall verify, to the best of their 

ability, the accuracy of their depicted STORM DRAINAGE FACILITIES. 

 

2. PERFORMANCE OF THE STORM DRAIN WORK 

The method of performance to be utilized in the design and construction of the STORM DRAIN 

WORK, as described below, will be specified in the executed TASK ORDER for that STORM 

DRAIN WORK.   

 

The DISTRICT agrees to (a) the AUTHORITY’S delegation to the AUTHORITY’S 

CONTRACTOR, the responsibility to reimburse DISTRICT, and (b) the AUTHORITY’S 

CONTRACTOR’s collection of reimbursement directly from DISTRICT’s having cost 

responsibility for BETTERMENTS.  

 

Performance of the STORM DRAIN WORK will be in accord with the following method: 

 

The AUTHORITY’S CONTRACTOR performs all design and construction services for the 

STORM DRAIN WORK. 
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a. At such time as the AUTHORITY’S CONTRACTOR has STORM DRAIN 

PLANS prepared to a level where the impact on DISTRICT’s STORM 

DRAINAGE FACILITIES and the nature and extent of the STORM DRAIN 

WORK can be determined, the AUTHORITY’S CONTRACTOR will provide a 

copy of the STORM DRAIN PLANS to DISTRICT. The STORM DRAIN 

PLANS shall include a preliminary STORM DRAIN WORK design concept 

which was created by the AUTHORITY’S CONTRACTOR with submittal 

stages at intermediate, Released for Construction (RFC) and As-Built stages. 

 

b. DISTRICT shall have fifteen (15) working days from receipt of the STORM 

DRAIN PLANS intermediate submittal to review them, and provide comments to 

the AUTHORITY or the AUTHORITY’S CONTRACTOR. DISTRICT shall 

also provide any applicable technical provisions and standard drawings along 

with its comments. Failure to provide comments within the time period allowed 

shall be deemed as an approval. 

 

c. At such time as the AUTHORITY’S CONTRACTOR has prepared proposed 

RFC STORM DRAIN PLANS, the AUTHORITY’S CONTRACTOR will 

provide a copy thereof to DISTRICT. The proposed RFC STORM DRAIN 

PLANS shall incorporate the comments of DISTRICT provided that the 

comments are reasonable and do not impair or create inconsistencies with the 

AUTHORITY’S CONTRACTOR’s Agreement with the AUTHORITY.   

 

d. DISTRICT shall have fifteen (15) working days from receipt of the proposed 

RFC STORM DRAIN PLANS to review them and provide final comments to the 

AUTHORITY’S CONTRACTOR. Failure to provide comments within the time 

period allowed shall be deemed as an approval. 

 

e. The AUTHORITY’S CONTRACTOR shall make final corrections to the 

STORM DRAIN PLANS and provide a copy to DISTRICT. If the final STORM 

DRAIN PLANS do not incorporate all the DISTRICT’S comments, DISTRICT, 

the AUTHORITY, and the AUTHORITY’S CONTRACTOR shall meet and 

confer in good faith to resolve the dispute and agree upon the final STORM 

DRAIN PLANS. 

 

f. The AUTHORITY’S CONTRACTOR shall perform the construction services for 

the STORM DRAIN WORK in accordance with the RFC STORM DRAIN 

PLANS. 

 

g. Deviations from the corrected RFC STORM DRAIN PLANS initiated by The 

AUTHORITY, the AUTHORITY’s CONTRACTOR or DISTRICT, must be 

agreed upon by all parties and memorialized in an Amendment to the Task Order 

for the original STORM DRAIN WORK.  No deviation from the original 

STORM DRAIN WORK shall commence without a fully executed Amendment.  
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h. DISTRICT shall be entitled to have a reasonable number of representatives on 

the site of PROJECT to verify that the STORM DRAIN WORK is being 

properly performed by the AUTHORITY’S CONTRACTOR.  The DISTRICT’S 

representatives shall at all times comply with all of the AUTHORITY’S 

CONTRACTOR’S work rules and regulations while on the Project Site.  If after 

reasonable notice,  any representative fails to comply with said work rules and 

regulations, the AUTHORITY’S CONTRACTOR shall have the exclusive right 

to prohibit the representative from access to the Project Site thereafter. 

 

i. Upon completion of the STORM DRAIN WORK, DISTRICT agrees to 

accept ownership and maintenance of the constructed Storm Drainage 

Facilities and receipt of as-built drawings in accordance with section 2.k. 

 

j. The process established above shall apply separately to each phase or segment of 

PROJECT, as established in accordance with the agreement between the 

AUTHORITY’S CONTRACTOR and the AUTHORITY. 

 

k. The AUTHORITY shall provide DISTRICT with as-built drawings of the 

STORM DRAIN WORK.  The as-built drawings shall be in the format provided 

for in the TASK ORDER for that particular STORM DRAIN WORK.  
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APPENDIX C 

 

ARRA AND AUTHORITY PROVISIONS 

 

ARRA T&C 

CCC-307 CERTIFICATION 

GTC-610 
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A. ARRA T&C 
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B. CCC 307 – CERTIFICATION 
 

I, the official named below, CERTIFY UNDER PENALTY OF PERJURY that I am duly authorized to 
legally bind the prospective Contractor to the clause(s) listed below.  This certification is made under the 
laws of the State of California. 
 
Contractor/Bidder Firm Name (Printed) Federal ID Number 

            
By (Authorized Signature) 

 
Printed Name and Title of Person Signing 

      
Date Executed Executed in the County of  

            
 

CONTRACTOR CERTIFICATION CLAUSES 

 
1. STATEMENT OF COMPLIANCE: Contractor has, unless exempted, complied with the nondiscrimination 

program requirements. (GC 12990 (a-f) and CCR, Title 2, Section 8103) (Not applicable to public entities.) 
 
2. DRUG-FREE WORKPLACE REQUIREMENTS: Contractor will comply with the requirements of the Drug-

Free Workplace Act of 1990 and will provide a drug-free workplace by taking the following actions: 
a. Publish a statement notifying employees that unlawful manufacture, distribution, dispensation, possession 

or use of a controlled substance is prohibited and specifying actions to be taken against employees for 
violations. 

b. Establish a Drug-Free Awareness Program to inform employees about: 
1) the dangers of drug abuse in the workplace; 
2) the person's or organization's policy of maintaining a drug-free workplace; 
3) any available counseling, rehabilitation and employee assistance programs; and,  
4) penalties that may be imposed upon employees for drug abuse violations.  

c. Every employee who works on the proposed Agreement will: 
1) receive a copy of the company's drug-free workplace policy statement; and, 
2) agree to abide by the terms of the company's statement as a condition of employment on the 
Agreement. 

 
Failure to comply with these requirements may result in suspension of payments under the Agreement or 
termination of the Agreement or both and Contractor may be ineligible for award of any future State 
agreements if the department determines that any of the following has occurred: (1) the Contractor has 
made false certification, or violated the certification by failing to carry out the requirements as noted above. 
(GC 8350 et seq.)  
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3. NATIONAL LABOR RELATIONS BOARD CERTIFICATION: Contractor certifies that no more than one (1) 
final unappealable finding of contempt of court by a Federal court has been issued against Contractor within 
the immediately preceding two-year period because of Contractor's failure to comply with an order of a 
Federal court which orders Contractor to comply with an order of the National Labor Relations Board. (PCC 
10296) (Not applicable to public entities.)  

 
4. CONTRACTS FOR LEGAL SERVICES $50,000 OR MORE- PRO BONO REQUIREMENT: Contractor 

hereby certifies that contractor will comply with the requirements of Section 6072 of the Business and 
Professions Code, effective January 1, 2003.   

   (Continued on next page) 
 

CCC 307 – CERTIFICATION 

 
 
 Contractor agrees to make a good faith effort to provide a minimum number of hours of pro bono legal 

services during each year of the contract equal to the lesser of 30 multiplied by the number of full time 
attorneys in the firm’s offices in the State, with the number of hours prorated on an actual day basis for 
any contract period of less than a full year or 10% of its contract with the State. 

  
 Failure to make a good faith effort may be cause for non-renewal of a state contract for legal services, 

and may be taken into account when determining the award of future contracts with the State for legal 
services. 

 
5. EXPATRIATE CORPORATIONS: Contractor hereby declares that it is not an expatriate corporation or 

subsidiary of an expatriate corporation within the meaning of Public Contract Code Section 10286 and 
10286.1, and is eligible to contract with State of California. 

 
6. SWEATFREE CODE OF CONDUCT: 
 
 a. All Contractors contracting for the procurement or laundering of apparel, garments or corresponding 

accessories, or the procurement of equipment, materials, or supplies, other than procurement 
related to a public works contract, declare under penalty of perjury that no apparel, garments or 
corresponding accessories, equipment, materials, or supplies furnished to the state pursuant to the 
contract have been laundered or produced in whole or in part by sweatshop labor, forced labor, 
convict labor, indentured labor under penal sanction, abusive forms of child labor or exploitation of 
children in sweatshop labor, or with the benefit of sweatshop labor, forced labor, convict labor, 
indentured labor under penal sanction, abusive forms of child labor or exploitation of children in 
sweatshop labor.  The contractor further declares under penalty of perjury that they adhere to the 
Sweatfree Code of Conduct as set forth on the California Department of Industrial Relations 
website located at www.dir.ca.gov, and Public Contract Code Section 6108. 

 
 b. The contractor agrees to cooperate fully in providing reasonable access to the contractor’s records, 

documents, agents or employees, or premises if reasonably required by authorized officials of the 
contracting agency, the Department of Industrial Relations, or the Department of Justice to 
determine the contractor’s compliance with the requirements under paragraph a.  

 
7. DOMESTIC PARTNERS: For contracts over $100,000 executed or amended after January 1, 2007, 

the contractor certifies that contractor is in compliance with Public Contract Code section 10295.3. 
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NOTE:  This form represents only the certification portion of the Contractor Certification Clauses 
(CCC).  Additional information about contracting with the State appears in the full text of the 
applicable CCC.  Visit this web site to view the entire document: 
http://www.ols.dgs.ca.gov/Standard+Language/default.htm.   
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C. GTC 610 

 
DEPARTMENT OF GENERAL SERVICES TERMS AND CONDITIONS 

 

1. APPROVAL: This Agreement is of no force or effect until signed by both parties and approved by the Department of 

General Services, if required. DISTRICT may not commence performance until such approval has been obtained. 

 

2. AMENDMENT: No amendment or variation of the terms of this Agreement shall be valid unless made in writing, 

signed by the parties and approved as required. No oral understanding or Agreement not incorporated in the Agreement 

is binding on any of the parties. 

 

3. ASSIGNMENT: This Agreement is not assignable by the DISTRICT, either in whole or in part, without the consent 

of the State in the form of a formal written amendment. 

 

4. AUDIT: DISTRICT agrees that the awarding department, the Department of General Services, the Bureau of State 

Audits, or their designated representative shall have the right to review and to copy any records and supporting 

documentation pertaining to the performance of this Agreement. DISTRICT agrees to maintain such records for possible 

audit for a minimum of three (3) years after final payment, unless a longer period of records retention is stipulated. 

DISTRICT agrees to allow the auditor(s) access to such records during normal business hours and to allow interviews of 

any employees who might reasonably have information related to such records. Further, DISTRICT agrees to include a 

similar right of the State to audit records and interview staff in any subcontract related to performance of this 

Agreement. (Gov. Code §8546.7, Pub. Contract Code §10115 et seq., CCR Title 2, Section 1896). 

 

5. INDEMNIFICATION: DISTRICT agrees to indemnify, defend and save harmless the State, its officers, agents and 

employees from any and all claims and losses accruing or resulting to any and all contractors, subcontractors, suppliers, 

laborers, and any other person, firm or corporation furnishing or supplying work services, materials, or supplies in 

connection with the performance of this Agreement, and from any and all claims and losses accruing or resulting to any 

person, firm or corporation who may be injured or damaged by DISTRICT in the performance of this Agreement.     

 

6. DISPUTES: DISTRICT shall continue with the responsibilities under this Agreement during any dispute. 

 

7. TERMINATION FOR CAUSE: The State may terminate this Agreement and be relieved of any payments should the 

DISTRICT fail to perform the requirements of this Agreement at the time and in the manner herein provided. In the 

event of such termination the State may proceed with the work in any manner deemed proper by the State. All costs to 

the State shall be deducted from any sum due the DISTRICT under this Agreement and the balance, if any, shall be paid 

to the DISTRICT upon demand. 

 

8. INDEPENDENT CONTRACTOR: DISTRICT, and the agents and employees of DISTRICT, in the performance of 

this Agreement, shall act in an independent capacity and not as officers or employees or agents of the State. 

 

9. RECYCLING CERTIFICATION: The DISTRICT shall certify in writing under penalty of perjury, the minimum, if 

not exact, percentage of post consumer material as defined in the Public Contract Code Section 12200, in products, 

materials, goods, or supplies offered or sold to the State regardless of whether the product meets the requirements of 

Public Contract Code Section 12209.  With respect to printer or duplication cartridges that comply with the requirements 

of Section 12156(e), the certification required by this subdivision shall specify that the cartridges so comply (Pub. 

Contract Code §12205). 
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10. NON-DISCRIMINATION CLAUSE: During the performance of this Agreement, DISTRICT and its contractors and 

subcontractors shall not unlawfully discriminate, harass, or allow harassment against any employee or applicant for 

employment because of sex, race, color, ancestry, religious creed, national origin, physical disability (including HIV and 

AIDS), mental disability, medical condition (e.g., cancer), age (over 40), marital status, and denial of family care leave. 

DISTRICT, its contractors and subcontractors shall insure that the evaluation and treatment of their employees and 

applicants for employment are free from such discrimination and harassment. DISTRICT, its contractors and 

subcontractors shall comply with the provisions of the Fair Employment and Housing Act (Gov. Code §12990 (a-f) et 

seq.) and the applicable regulations promulgated thereunder (California Code of Regulations, Title 2, Section 7285 et 

seq.). The applicable regulations of the Fair Employment and Housing Commission implementing Government Code 

Section 12990 (a-f), set forth in Chapter 5 of Division 4 of Title 2 of the California Code of Regulations, are 

incorporated into this Agreement by reference and made a part hereof as if set forth in full. DISTRICT, its contractors 

and its subcontractors shall give written notice of their obligations under this clause to labor organizations with which 

they have a collective bargaining or other Agreement. 

 

DISTRICT shall include the nondiscrimination and compliance provisions of this clause in all subcontracts to perform 

work under the Agreement. 

 

11. CERTIFICATION CLAUSES: The CONTRACTOR CERTIFICATION CLAUSES contained in the document 

CCC 307 are hereby incorporated by reference and made a part of this Agreement by this reference as if attached hereto.  

 

12. TIMELINESS: Time is of the essence in this Agreement.  

 

13. COMPENSATION: The consideration to be paid DISTRICT, as provided herein, shall be in compensation for all of 

DISTRICT's expenses incurred in the performance hereof, including travel, per diem, and taxes, unless otherwise 

expressly so provided.  

 

14. GOVERNING LAW: This contract is governed by and shall be interpreted in accordance with the laws of the State 

of California. 

 

15. ANTITRUST CLAIMS: The DISTRICT by signing this agreement hereby certifies that if these services or goods 

are obtained by means of a competitive bid, the DISTRICT shall comply with the requirements of the Government 

Codes Sections set out below.  

a. The Government Code Chapter on Antitrust claims contains the following definitions:  

1) "Public purchase" means a purchase by means of competitive bids of goods, services, or materials by the State or any 

of its political subdivisions or public agencies on whose behalf the Attorney General may bring an action pursuant to 

subdivision (c) of Section 16750 of the Business and Professions Code.  

2) "Public purchasing body" means the State or the subdivision or agency making a public purchase. Government Code 

Section 4550. 

 

b. In submitting a bid to a public purchasing body, the bidder offers and agrees that if the bid is accepted, it will assign 

to the purchasing body all rights, title, and interest in and to all causes of action it may have under Section 4 of the 

Clayton Act (15 U.S.C. Sec. 15) or under the Cartwright Act (Chapter 2 (commencing with Section 16700) of Part 2 of 

Division 7 of the Business and Professions Code), arising from purchases of goods, materials, or services by the bidder 

for sale to the purchasing body pursuant to the bid. Such assignment shall be made and become effective at the time the 

purchasing body tenders final payment to the bidder. Government Code Section 4552. 

 

c. If an awarding body or public purchasing body receives, either through judgment or settlement, a monetary recovery 

for a cause of action assigned under this chapter, the assignor shall be entitled to receive reimbursement for actual legal 

costs incurred and may, upon demand, recover from the public body any portion of the recovery, including treble 
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damages, attributable to overcharges that were paid by the assignor but were not paid by the public body as part of the 

bid price, less the expenses incurred in obtaining that portion of the recovery. Government Code Section 4553. 

 

d. Upon demand in writing by the assignor, the assignee shall, within one year from such demand, reassign the cause of 

action assigned under this part if the assignor has been or may have been injured by the violation of law for which the 

cause of action arose and (a) the assignee has not been injured thereby, or (b) the assignee declines to file a court action 

for the cause of action. See Government Code Section 4554. 

 

16. CHILD SUPPORT COMPLIANCE ACT:  For any Agreement in excess of $100,000, the DISTRICT acknowledges 

in accordance with Public Contract Code 7110, that: 

 

a. The DISTRICT recognizes the importance of child and family support obligations and shall fully comply with all 

applicable state and federal laws relating to child and family support enforcement, including, but not limited to, 

disclosure of information and compliance with earnings assignment orders, as provided in Chapter 8 (commencing with 

section 5200) of Part 5 of Division 9 of the Family Code; and 

 

b. The DISTRICT, to the best of its knowledge is fully complying with the earnings assignment orders of all employees 

and is providing the names of all new employees to the New Hire Registry maintained by the California Employment 

Development Department. 

 

17. UNENFORCEABLE PROVISION: In the event that any provision of this Agreement is unenforceable or held to be 

unenforceable, then the parties agree that all other provisions of this Agreement have force and effect and shall not be 

affected thereby. 

 

18. PRIORITY HIRING CONSIDERATIONS:  If this Contract includes services in excess of $200,000, the 

DISTRICT shall give priority consideration in filling vacancies in positions funded by the Contract to qualified 

recipients of aid under Welfare and Institutions Code Section 11200 in accordance with Pub. Contract Code §10353. 

 

19.  SMALL BUSINESS PARTICIPATION AND DVBE PARTICIPATION REPORTING REQUIREMENTS:  

a.  If for this Contract Contractor made a commitment to achieve small business participation, then DISTRICT must 

within 60 days of receiving final payment under this Contract (or within such other time period as may be specified 

elsewhere in this Contract) report to the awarding department the actual percentage of small business participation that 

was achieved.  (Govt. Code § 14841.) 

b.  If for this Contract Contractor made a commitment to achieve disabled veteran business enterprise (DVBE) 

participation, then DISTRICT must within 60 days of receiving final payment under this Contract (or within such other 

time period as may be specified elsewhere in this Contract) certify in a report to the awarding department: (1) the total 

amount the prime Contractor received under the Contract; (2) the name and address of the DVBE(s) that participated in 

the performance of the Contract; (3) the amount each DVBE received from the prime Contractor; (4) that all payments 

under the Contract have been made to the DVBE; and (5) the actual percentage of DVBE participation that was 

achieved.  A person or entity that knowingly provides false information shall be subject to a civil penalty for each 

violation.  (Mil. & Vets. Code § 999.5(d); Govt. Code § 14841.) 

 
20. LOSS LEADER: 

If this contract involves the furnishing of equipment, materials, or supplies then the following statement is incorporated: 

It is unlawful for any person engaged in business within this state to sell or use any article or product as a “loss leader” 

as defined in Section 17030 of the Business and Professions Code.  (PCC 10344(e).) 
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S:\ADMIN\HOMEPAGE\GTC-610.doc 
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APPENDIX D 

 

SPECIAL CONDITIONS 

 
1. PROJECT is a development that produces stormwater runoff, which the AUTHORITY desires 

perpetually to discharge, or reserve the right to discharge, into Storm Drainage Facilities, and the 

AUTHORITY acknowledges its obligation to pay the cost of the DISTRICT’s perpetually 

owning, operating and maintaining those Facilities to accept and dispose of that stormwater 

runoff; and 

 

2. The Non-Conforming Facilities Policy of DISTRICT provides that any person constructing any 

facilities not identified on  the Master Plan (“NON CONFORMING FACILITIES”) shall pay to 

DISTRICT a fee to own, operate and maintain that NON CONFORMING FACILITIES (“NCF 

Fee”); and 

 

3. The AUTHORITY desires to construct Non-Conforming Facilities in order to complete the 

PROJECT. 

 

4. DISTRICT operates its Storm Drainage Facilities pursuant to the Fresno Metropolitan Flood 

Control Act (Sections 73-1 et seq. of Appendix to the California Water Code. 

 
 

5. The AUTHORITY’S CONTRACTOR shall  (i) execute and comply with and (ii) pay or cause to 
be paid to DISTRICT drainage fees in accordance with the Fresno Metropolitan Flood Control 
District Drainage Facility Project Agreement attached hereto as Appendix F and the NCF Fee that 
is calculated in accordance with the DISTRICT’S NON CONFORMING FACILITIES Policy.  
Those drainage fees are  intended to compensate DISTRICT for the cost of its perpetually 
accepting the stormwater runoff from the PROJECT into Storm Drainage Facilities 

 
6. The AUTHORITY’S CONTRACTOR shall use Blair Church & Flynn or Provost & Pritchard to 

complete the Storm Drainage Work Design. 
 

7. To the extent AUTHORITY’S CONTRACTOR needs import material for the PROJECT, the 
DISTRICT has 1,800,000 cubic yards of material available for export from within urban 
stormwater basin properties currently under its ownership, dependent on seasonal conditions.  A 
diagram of the location and approximate volume is attached hereto as Appendix G. The 
DISTRICT has an on-going program to allow contractors to export material from these sites 
subject to obtaining from the DISTRICT a Borrow Material Permit containing grading and 
excavation conditions and requiring payment of a fee of 60¢ per cubic yard.  Use of DISTRICT’s 
import material shall mitigate the volume of stormwater storage capacity required to store 
PROJECT runoff.  That mitigation shall offset storage capacity as shown on the table below.  The 
AUTHORITY’S CONTRACTOR is responsible to verify that the material is suitable for use.  
This provision provides no BETTERMENT to DISTRICT. 
 

8. In the event the AUTHORITY’S CONTRACTOR installs or replaces electrical power lines (i) 
supplying electrical power to DISTRICT’s STORM DRAINAGE FACILITIES or (ii) crossing or 
located on such STROM DRAINAGE FACILITIES, the AUTHORITY’S CONTRACTOR shall 
install new or replacement lines only underground consistent with the requirements applicable to 
utility companies in underground utility Districts per Chapter 13, Article 6 of the City of Fresno 
Municipal Code.  This provision provides not BETTERMENT to District. 
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APPENDIX E 

STAKEHOLDER COLLABORATION 

 

In order to accomplish PROJECT(s) through the most effective means available, a collaborative 

relationship will be formed as agreed to by PARTIES in Section 4.5 “STAKEHOLDER 

COLLABORATION.” As part of this partnership, a cooperative management team would be developed, 

which would draw on the strengths of each team member in an effort to achieve a quality project within 

budget and on schedule. Collaboration and cooperation is strongly encouraged in preference to formal 

dispute resolution and adjudication mechanisms. Collaboration in this context is intended to be 

mandatory, but non-binding. The identified procedures will be available for use by the 

STAKEHOLDERS to resolve issues that may arise during the performance of STORM DRAIN WORK.  

 

INITIAL KICK-OFF WORKSHOP 

In order to achieve effective and efficient completion of the PROJECT(s), the STAKEHOLDERS agree 

to conduct a kick-off workshop where they will identify issues for resolution that are present or 

foreseeable and engage in joint problem solving and action planning on the issues identified.  

 

At a minimum, during this workshop, participants will develop the following procedures and agreements 

to facilitate the stakeholder relationship and aid in identifying and resolving issues as they may arise 

throughout the PROJECT:  

 

 

A. “Issues Resolution Ladder” (IRLS) – a hierarchy of those individuals within the PROJECT 

including the STAKEHOLDERS and Dispute Resolution Board and extending across 

organizational boundaries to address issues as they arise to facilitate communication and 

address issues before those issues are elevated to the next ladder rung.  

 

B. “Stakeholder Implementation Plan” (SIP) – the intention of the SIP is to sustain the 

collaborative relationship after the kick-off meeting by establishing monthly or quarterly 

schedule of stakeholder meetings and any procedures necessary for the identification and 

resolution of any issues during the performance of the STORM DRAIN WORK to be 

addressed by the STAKEHOLDERS 

 

C. “Stakeholder Charter” – the charter will express the vision for the project, a statement of 

mutual goals and positive behavior practices and will be a visual reminder of mutual 

commitment to the stakeholder vision, goals and relationship. The charter will be signed by 

all STAKEHOLDERS  

 

STAKEHOLDER MEETINGS 

The purpose of the stakeholder meetings will be to evaluate the efficacy of the collaborative relationship 

and review its processes as necessary to improve or correct any procedures/practices and efficiently 

identify and resolve PROJECT issues. 
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APPENDIX F 

FRESNO METROPOLITAN FLOOD CONTROL DISTRICT DRAINAGE 

FACILITY PROJECT AGREEMENT (DRAINAGE FEE AND REIMBURSEMENT) 
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AGREEMENT No. 
                                   

 
FRESNO METROPOLITAN FLOOD CONTROL DISTRICT 

DRAINAGE FACILITY PROJECT AGREEMENT 

(Drainage Fee and Reimbursement) 

 

WHEREAS, California High Speed Rail Authority (“Authority”) wishes   ______ 

(Authority’s Contractor) [NOTE:  If this is to be executed with Master Agreement, Contractor 

will not yet be identified.]  to construct the project identified as HSR Construction Package #1 

(the “Project”) on real property in the City or County of Fresno as depicted on Exhibit No. 1 

attached hereto (“Authority’s Property”); and 

 

WHEREAS, the Fresno Metropolitan Flood Control District (“District”) is responsible 

for implementing the Storm Drainage and Flood Control Master Plan (“Master Plan”) adopted 

for the Fresno County Stream Group area; and 

 

 WHEREAS, District, Authority, and Authority’s Contractor are hereinafter referred to 

individually as “Party” and collectively as “Parties”; and 

 

WHEREAS, the Drainage Fee Ordinance of District (“District Ordinance”) requires 

Authority to cause Authority’s Contractor, prior to the approval by the District of the Project, to 

pay to District an urban drainage fee calculated by District with respect to the Project (“Drainage 

Fee”); and 

 

WHEREAS, the Authority will carry out Storm Drain Work, as that term is defined in the 

Master Agreement entered into between Authority and District with regard to the Project, and 

Authority may construct certain storm drainage facilities identified in the Master Plan and 

District intends to reimburse Authority for some or all of the costs of constructing those 

facilities, which shall not include any replacement or relocation of District facilities that existed 

prior to the date of that Master Agreement, but such reimbursement shall not exceed the amount 

of the Drainage Fee; and 

 

WHEREAS, as of the date hereof, District can calculate only the preliminary amount of 

that Drainage Fee and Authority and District can only estimate the cost of Authority’s 

constructing those storm drainage facilities; and 

 

WHEREAS, in order for Authority to commence construction of the Project, District and 

Authority intend to use the preliminary Drainage Fee amount and estimated costs with the 

intention and obligation of each to carry out their respective duties set forth herein using the final 

amounts of the Drainage Fee and construction costs when the same are known after construction 

Comment [JL1]: Line to be filled with name of 
Authority’s Contractor 

Comment [U2]: This agreement will be executed 
separately from Master Agreement. 
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of those facilities and final approval of an entitlement for the Project by the District; and 

 

WHEREAS, Authority, Authority’s Contractor, and District desire to set forth in this 

written Agreement their respective rights and obligations. 

  

 THEREFORE, it is mutually agreed as follows: 

 

       Preliminary    Final 

         Amount    Amount 

 

1. Within forty-five (45) days after the 

execution hereof, Authority shall cause  

Authority’s Contractor to pay to District 

its standard Drainage Fee per Appendix H 

calculated in accordance with Paragraph 

No. 8(A) below in the amount of: 

      $2,730,000  $    

 

2. Authority may construct in accordance 

with all District requirements, Master 

Plan facilities identified on Exhibit  

No. 2 attached hereto (as it may be amended 

by District and Authority) and specifically 

referred to hereinafter as “Reimbursable  

Facilities” at a total cost of:   $    $   

 

3. Subject to subparagraph 9 below, District 

shall pay to Authority construction costs 

incurred by Authority pursuant to Paragraph 

No. 2 hereof in the following amount: $___________  $   

 

4. Within forty-five (45) days of District’s 

acceptance of the Reimbursable Facilities, 

District shall pay to Authority its construction  

costs for Reimbursable Facilities in the 

following amount:    $    $   

 

5. Final Date of Agreement:          

(Date to be determined by the District  

pursuant to Paragraph No. 6 hereof) 
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6. Within ninety (90) days of acceptance by District of those Reimbursable Facilities for 

which reimbursement is claimed, Authority shall submit to District in electronic or hard 

copy format the permanent reproducible as-built or record plans of the Reimbursable 

Facilities, along with the project accounting reflecting final costs paid for the items 

eligible for reimbursement.  District shall not pay reimbursements unless and until 

Authority completes the submittals required by this Paragraph No. 6.  District shall 

establish and insert into Paragraph No. 5 above, the Final Date of this Agreement, using 

the date of receipt of the last submittal, only after District reviews and approves all 

Authority's submittals required hereby. 

7. District shall determine the preliminary amount of the Drainage Fee stated in Paragraph 

No. 1 above and the preliminary construction cost specified in Paragraph No. 2 above 

based on the most recent map or plans of the Project and of the Master Plan available to 

District at the time of preparation of this Agreement. 

8. (a) District shall calculate the final amount of the Drainage Fee stated in Paragraph 

No. 1 above based on the final approved plan or map of the Project.  Taking into account 

all areas of improvement (alteration of the surface of the land) included in the Project. 

(b) Upon acceptance by District of the completely constructed Reimbursable 

Facilities, District shall determine the final construction cost thereof and adjust the 

preliminary amount identified in Paragraph No. 2 above to reflect that final cost amount, 

which shall reflect Authority’s actual cash expenditure as determined from unit prices 

established by such bidding procedures as may be required by District. 

(c) Upon completion of such Reimbursable Facilities constructed by the Authority 

pursuant to this Agreement, Authority shall and does hereby offer them to District at the 

cost determined by District pursuant to subparagraph 8(b) above. 

9. Even if the final construction cost determined pursuant to subparagraph 8(b) above 

exceeds the final amount of the Drainage Fee determined pursuant to subparagraph 8(a) 

above, District shall not pay to Authority any amount of construction cost in excess of the 

Drainage Fee.  Reimbursable Facilities excludes all Storm Drain Work that is constructed 

as a replacement or relocation of facilities existing prior to the Project. 

10. The preliminary amount of the Drainage Fee set forth in Paragraph No. 1 above has been 

computed using drainage fee rates in effect at the time of preparation of this Agreement.  
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Should new rates become effective prior to the execution hereof, such new rates shall 

apply and all related amounts specified herein shall be adjusted accordingly. 

11. The obligations set forth hereunder are both personal to Authority and constitute 

covenants running with the land of Authority; to wit, Authority’s Property, such that they 

are binding on Authority’s successors-in-interest in the Authority’s Property and remain 

binding upon Authority after its sale of the Authority’s Property or any portion thereof, 

unless upon any such transfer District, in its sole and absolute discretion, consents in 

writing to an agreement provided by Authority and signed by its successor-in-interest 

expressly assuming all or a portion of Authority’s obligations hereunder.  Authority shall 

and hereby agrees to give notice of this Agreement to any buyer of or successor-in-

interest in the Authority’s Property.   

12. In installing Reimbursable Facilities pursuant to this Agreement, Authority shall not be 

deemed to be a contractor or other agent of the District, but shall be deemed to be 

constructing the Project for its own benefit. 

13. The contract amounts for construction of Reimbursable Facilities and the amounts of any 

change orders to such contract shall require written approval of the District, in its sole 

and absolute discretion, prior to Authority’s execution of such construction contracts and 

change orders.  Such amounts as approved by the District shall constitute the basis for 

calculating the amount of the reimbursement for such construction provided pursuant to 

this Agreement. 

14. All notices under this Agreement must be in writing and may be delivered in person (by 

hand or by courier) or may be sent by regular, certified, or registered mail, or U.S. Postal 

Service Express Mail, with postage prepaid, by facsimile transmission, or by electronic 

transmission (email) and shall be deemed sufficiently given if served in a manner 

specified in this paragraph.  The addresses and addressees noted below are that Party’s 

designated address and addressee for delivery or mailing of notices.  Either Party may, by 

written notice to the other, specify a different address for notice.  Any notice sent by 

registered or certified mail, return receipt requested, shall be deemed given on the date of 

delivery shown on the receipt card, or if no delivery date is shown, three (3) days after 

the postmark date.  If sent by regular mail, the notice shall be deemed given forty-eight 

(48) hours after it is addressed as required in this paragraph and mailed with postage 

prepaid.  Notices delivered by United States Express Mail or overnight courier that 

guarantee next day delivery shall be deemed given twenty-four (24) hours after delivery 

to the Postal Service or courier.  Notices transmitted by facsimile transmission or similar 
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means (including email) shall be deemed delivered upon telephone or similar 

confirmation of delivery (confirmation report from fax machine is sufficient), provided a 

copy is also delivered via personal delivery or mail.  If notice is received after 4:00 p.m. 

or on a Saturday, Sunday, or legal holiday, it shall be deemed received on the next 

business day. 

 

Authority:   CALIFORNIA HIGH SPEED RAIL AUTHORITY 

Person in Charge:  Thomas Fellenz 

Address:   770 L Street, Suite 800 

    Sacramento, CA 95814 

 

Authority’s Contractor: 

    Name: 

    Address: 

 

 

 

District:   Bob Van Wyk 

General Manager-Secretary 

    Fresno Metropolitan Flood  

       Control District 

5469 East Olive Avenue 

Fresno, CA  93727 

 

Copy to:   Douglas B. Jensen 

    Legal Counsel 

Baker, Manock & Jensen, P.C. 

Fig Garden Financial Center 

5260 North Palm Avenue, Suite 421 

Fresno, CA  93704 

 

Authority shall promptly notify District of any change of address.    

 

15. All Exhibits referred to herein and attached hereto are hereby incorporated herein as though set 

forth in full. 

 

16. This Agreement may be amended only by a written document signed by all Parties hereto. 
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17.  In the event Authority constructs facilities that are not identified on the Master Plan (“Non-

Conforming Facilities”), Authority shall cause the Authority’s Contractor to pay to District 

pursuant to Section 2.303 of the District Ordinance, Non-Conforming Facilities fees in effect on 

the date District accepts the Non-Conforming Facilities.  The present schedule of such fees is 

attached hereto as Exhibit No. 3.   

 

Executed this    day of    20 * Final document formatted so OParagraph  17 and all 

signatures are contained on the page. 

 

 

 

 “District” 

 Fresno Metropolitan Flood 

Control District, a  

California public corporation 

 

By:      

Bob Van Wyk 

General Manager-Secretary 

5469 East Olive Avenue 

Fresno, CA 93727    
 

        “Authority” 

 

      

Authorized Official(1) 

 

      

Name and Title 

 

      

Authorized Official(2) 

 

      

Name and Title 
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Authority’s Contractor 

 

      

Authorized Official (1) 

 

      

Name and Title  

 

 

 

 

Authority’s Contractor 

 

      

Authorized Official (2) 

 

      

Name and Title  

 

 

Engineering Department Review 

Approved by: 

 or  

   GEL     AEH 

 

 

 

 

Exhibit No. 1 to 

Drainage Facility Project Agreement 

 

FM
FC

D
 M

A
S

TE
R

 A
G

R
E

E
M

E
N

T 
D

O
C

U
M

E
N

TS
 - 

6-
20

12



 
 

California High Speed Rail Authority 
 

MASTER AGREEMENT 

Page 50 of 77 
 

[Depiction of Authority’s Property] 
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Project Review-Legal Description Approval 

Approved by: 

 or  

   DEBBIE     ENGINEER 

 

DATE________________ 
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Exhibit No. 2 to  

Drainage Facility Project Agreement 

 

 
[Diagram and Estimate of Reimbursable Facilities] 
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Exhibit No. 3 to  

Drainage Facility Project Agreement 

 

 
[Non-Conforming Facilities Fees] 

 
ORDINANCE CODE:  ORDINANCE 2004-1 

FRESNO METROPOLITAN FLOOD CONTROL DISTRICT 
 
 

CHAPTER 2 
 

MASTER SCHEDULE OF SERVICE CHARGES 
AMENDING ORDINANCE 97-2, CHAPTER 2 

 
 

2.100 Purposes. 
 

2.101 The Board of Directors finds and declares that the programs and activities of the District 

frequently involve the provision of direct services to specific individual beneficiaries.  The Board 

of Directors determines that such programs and activities produce direct and indirect costs to the 

District and that it is appropriate for such costs to be borne by the beneficiaries of such programs 

and activities. 

 

1.102 It is the purpose of this Chapter to establish a specific schedule of service charges to be 

collected by the District from beneficiaries of the identified District services, further providing a 

means of regularly reviewing and adjusting such service charges to fully reflect current actual 

District costs. 

 

2.200 Definitions. 
2.204 "Non-Conforming Facilities" means facilities not identified in and not required by the 

District's adopted Storm Drainage Master Plan, also referred to as "Non-Master Plan Facilities". 

 

2.303 Non-Conforming Facilities Services. 
 

a. There exists a significant and continuing demand by non-District parties to construct non-Storm 

Drainage Master Plan Facilities in-lieu of providing surface grading or street patterns as 

otherwise required.  The Board of Directors has determined that such non-Storm Drainage 

Master Plan Facilities may be accepted by the District for perpetual operation and maintenance 

subject to the provisions of this Section. 

 

b. Acceptance by the District of non-Storm Drainage Master Plan Facilities requires the District to 

(1) provide an engineering review of the hydraulic and construction design plans and 

specifications, (2) perform on-site construction inspection, (3) accept, operate and maintain in 
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perpetuity the completed facilities; and (4) administer detailed engineering and contractual 

records, which activities result in direct and indirect costs to the District. 

 

c. Pursuant to this Chapter the District may accept from a non-District party, at its sole discretion, 

non-Storm Drainage Master Plan facilities for perpetual operation and maintenance by the 

District, subject to (1) execution of a Non-Conforming Facilities Agreement (2) compliance with 

all conditions, plans and specifications established by the District for such construction; and (3) 

payment to the District of the Non-Conforming Facilities Service Charge as computed using the 

rates set forth in Section 2.400 of this Chapter. 

 

d. Failure of non-District parties constructing non-Storm Drainage Master Plan facilities pursuant 

to this Section to comply with the provision hereof shall result in the imposition of penalties 

which may include but are not limited to (1) termination of any current Non-Conforming 

Facilities Agreement (2) non-acceptance by the District of the facilities being constructed (3) 

monetary fines and penalties as may be imposed by the District; (4) such other remedies and 

penalties which may be available under law. 

 

2.402 Service Charges. 

Non-Conforming Facilities Service Charges: 

 

(1) Engineering Charge, Basic Hydrology  $550.00 

(2) Engineering Charge, Each inlet in excess of one $  30.00 

(3) Inspection Charge     $180.00 

(4) Maintenance Charge per Lineal Foot  $    6.50 

 

2.500 Adjustment and Amendment of Master Schedule of Service Charges.  
 

2.501 The service charge rates set forth in Section 2.400 of this Chapter may be adjusted by the 

Board of Directors when the Board determines the adopted rates no longer achieve full recovery 

of the District's cost of providing such services.  Such adjustment of rates shall become effective 

no sooner than 60 days from adoption of a resolution of the Board of Directors setting forth such 

amendments. 

2.502 The provisions of this Chapter may be amended, including the establishment of 

additional service charges, by the Board of Directors.  Such amendments will become effective 

no sooner than 60 days from adoption of a resolution of the Board of Directors setting forth such 

amendments. 

 

 

 

Date Adopted: April 14, 2004 
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APPENDIX G 

STORMWATER BASIN LOCATIONS 
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APPENDIX H 

SUMMARY PRELIMINARY DRAINAGE FEE 

Based on CHSRA Preliminary Engineering Design 
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TASK ORDER NO. SD00001  
CHSRP Interaction Removal or Relocation Plan   

  FRESNO METROPOLITAN FLOOD CONTROL DIST - DRAFT Task Order 1 

Date: April 2, 2012 
DISTRICT: Fresno Metropolitan Flood Control District 

Agreement No: 
Task Order No: 

0000000 
SD00001 

Project Title: California High-Speed Rail Project 
  

GENERAL 

This TASK ORDER supplements and amends the Construction Contract and Master Agreement. The 
purpose of this TASK ORDER is to authorize the STORM DRAIN WORK for DISTRICT. Each STORM 
DRAINAGE FACILITY that requires relocation will be handled under a separate subtask of this TASK 
ORDER.  

STORM DRAIN WORK TO BE DONE 

1. Master Agreement 

This TASK ORDER is issued in order to authorize the STORM DRAIN WORK described herein (STORM 
DRAIN WORK). This TASK ORDER does not express all of the terms and conditions relevant to the STORM 
DRAIN WORK; accordingly, the Master Agreement and all of the provisions thereof are incorporated into 
this TASK ORDER by this reference. Capitalized terms used but not identified in this TASK ORDER shall 
have the definitions set forth in the Master Agreement. All attachments referenced in this TASK ORDER 
are incorporated herein by such reference. All STORM DRAIN WORK shall be performed in accordance 
with the requirements of the Master Agreement and, in the event of any inconsistency between the 
provisions of this TASK ORDER and the Master Agreement, the provisions of the Master Agreement shall 
prevail. 

2. Scope of Work 

STORM DRAIN WORK as defined in Section 2.1 of the Master Agreement is incorporated by reference.  
Each separate STORM DRAINAGE FACILITY that requires RELOCATION will be treated as a subtask to this 
TASK ORDER. 
 

 Location and General Description of the Work Covered by this TASK ORDER (Including 
Disposition of Existing Facilities):  
AUTHORITY’S CONTRACTOR will furnish all labor, material, equipment and supervision required 
to complete the relocation of STORM DRAINAGE FACILITIES and appurtenances.  All work shall 
be performed substantially in accordance with “Request for Proposal for Design Build Services-
RFP No. 11-16 consisting of Hybrid Alternative, Contract Package 1A, Contract Package 1B and 
Contract Package 1C, a copy of which is on file in the AUTHORITY’S office at 770 L S, Suite 800, 
Sacramento, CA 95814.   
 

 Subject Work to be Performed by Parties Pursuant to this TASK ORDER:  
AUTHORITY’S CONTRACTOR performs all design and construction services for STORM DRAIN 
WORK.  DISTRICT will review and approve STORM DRAIN PLANS and be entitled to have a 
reasonable number of representatives on site of PROJECT to verify that the STORM DRAIN 
WORK is being properly performed by AUTHORITY’S CONTRACTOR and approve that work. 
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TASK ORDER NO. SD00001  
CHSRP Interaction Removal or Relocation Plan   

  FRESNO METROPOLITAN FLOOD CONTROL DIST - DRAFT Task Order 1 

 

 Subtask SD1.01   
Scope:  Relocate approximately 900 LF of 24” STORM DRAINAGE FACILITIES from the existing 
Golden State Blvd to the new Golden State Blvd.  Work includes removal of existing 24” STORM 
DRAINAGE FACILITIES.  Existing STORM DRAINAGE FACILITIES are shown on Drawing UT-C4001. 
Period of Performance:  2 Months 
Estimated Value:  $531,732 
 

 Subtask SD1.02  
Scope:  Build out existing Basin EH to accommodate Golden State Boulevard re-alignment.  Build 
out must provide a minimum storage capacity of 248.0 ac-ft with a potential to provide 252.5 
ac–ft, based on FMFCD preliminary basin design.  Storm Drainage Basin EH is shown on Drawing 
UT-C4002 and UT-C4003. 
Period of Performance:  2 Months     
The estimated value for this STORM DRAIN WORK is $500,000. 
 

 Subtask SD1.03:   
Furnish and Install approximately 120 LF of 90” RCP casing for future 54” STORM DRAINAGE 
FACILITIES.   STORM DRAIN WORK is shown on Drawing UT-C4006.   
Period of Performance:  10 Days     
The estimated value for this STORM DRAIN WORK is $480,000. 

 

 Subtask SD1.04:   
Furnish and install approximately 130 LF of 48” RCP casing for future 18” STORM DRAINAGE 
FACILITIES.  STORM DRAIN WORK is shown on Drawing UT-C4007. 
Period of Performance:  10 Days     
The estimated value for this STORM DRAIN WORK is $260,000. 

 

 Subtask SD1.05:   
Furnish and install approximately 130 LF of 60” RCP casing for future 30” STORM DRAINAGE 
FACILITIES.  STORM DRAIN WORK is shown on Drawing UT-C4007.   
Period of Performance:  10 Days 
The estimated value for this STORM DRAIN WORK is $390,000. 
 

 Subtask SD1.06:   
Furnish and install approximately 120 LF of 48” RCP casing for future 18” STORM DRAINAGE 
FACILITIES.  STORM DRAIN WORK is shown on Drawing UT-C4008. 
Period of Performance:  10 Days     
The estimated value for this STORM DRAIN WORK is $240,000. 

 

 Subtask SD1.07:   
Furnish and Install approximately 275 LF of 18” STORM DRAINAGE FACILITIES including storm 
drain inlets, approximately 120 LF of 48” RCP casing and removal of approximately 110 LF of 24” 
STORM DRAINAGE FACILITIES including storm drain inlets.  STORM DRAIN WORK is shown on 
Drawing UT-C4010.  
Period of Performance:  1.5 Months     
The estimated value for this STORM DRAIN WORK is $293,625. 
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 Subtask SD1.08:   
Reconstruct approximately 170 LF of 60” STORM DRAINAGE FACILITIES in a 96” RCP casing and 
removal of remaining STORM DRAINAGE FACILITIES. STORM DRAIN WORK is shown on Drawing 
UT-C4012.   
Period of Performance:  1 Month     
The estimated value for this STORM DRAIN WORK is $808,520. 
 

 Subtask SD1.09:   
Furnish and install approximately 120 LF of 48” RCP casing for future 18” STORM DRAINAGE 
FACILITIES.  STORM DRAIN WORK is shown on Drawing UT-C4014.   
Period of Performance:  10 Days    
The estimated value for this STORM DRAIN WORK is $240,000. 

 

 Subtask SD1.10:   
Reconstruct approximately 130 LF of 42” STORM DRAINAGE FACILITIES in a 78” RCP casing and 
removal of remaining STORM DRAINAGE FACILITIES.  STORM DRAIN WORK is shown on Drawing 
UT-C4014 and within the RFP.  
Period of Performance:  15 Days     
The estimated value for this STORM DRAIN WORK is $450,840. 

 

 Subtask SD1.11:   
Remove approximately 1,485 LF of 24” STORM DRAINAGE FACILITIES, including storm drain man 
holes and drain inlets from the existing Golden State Blvd. Install approximately 1,537 of 24” 
STORM DRAINAGE FACILITIES, including manholes and drain inlets to the new Golden State Blvd.  
STORM DRAIN WORK is shown on Drawing UT-C4016 and UT-C4017.   
Period of Performance:  3 Months     
The estimated value for this STORM DRAIN WORK is $360,317. 

 

 Subtask SD1.12:   
Furnish and install approximately 110 LF of 48” steel casing for future 18” STORM DRAINAGE 
FACILITIES.  STORM DRAIN WORK is shown on Drawing UT-C4017. 
Period of Performance:  10 Days     
The estimated value for this STORM DRAIN WORK is $220,000. 

 

 Subtask SD1.13:   
Protect in place approximately 3,000 LF of 48”, 60” and 72” STORM DRAINAGE FACILITIES. 
STORM DRAIN WORK is shown on Drawing UT-C4030 and UT-C4032.   
Period of Performance:  3 Months     
The estimated value for this STORM DRAIN WORK is $246,000. 
 

 Subtask SD1.14:   
Remove approximately 1,303 LF of 30”  and approximately 263 LF of 18” STORM DRAINAGE 
FACILITIES, including storm drain man holes and storm drain inlets from the existing McKinley 
Ave and Motel Dr. Install approximately 2,010 LF of 30” STORM DRAINAGE FACILITIES, including 
manholes and storm drain inlets to the proposed McKinley Ave, McKinley Connector and Golden 
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TASK ORDER NO. SD00001  
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  FRESNO METROPOLITAN FLOOD CONTROL DIST - DRAFT Task Order 1 

State Blvd.  STORM DRAIN WORK is shown on Drawing UT-C4036, UT-C4037, UT-C4046 and UT-
C4047.   
Period of Performance:  3 Months     
The estimated value for this STORM DRAIN WORK is $1,546,611. 

 

 Subtask SD1.15:   
Remove approximately 1,778 LF of 42” STORM DRAINAGE FACILITIES, including storm drain man 
holes and storm drain inlets from existing Olive Ave. Install approximately 1,780 LF of 42” 
STORM DRAINAGE FACILITIES, including manholes and storm drain inlets to the proposed Olive 
Ave.  STORM DRAIN WORK is shown on Drawing UT-C4039, UT-C4048 and UT-C4049.   
Period of Performance:  3 Months     
The estimated value for this STORM DRAIN WORK is $1,529,743. 
 

 Subtask SD1.16:   
Remove approximately 1,323 LF of 42” STORM DRAINAGE FACILITIES including storm drain 
manholes, storm drain manholes, storm drain inlets, junction boxes, outlet structures and rock 
energy dissipaters from existing Belmont Ave, Golden State Ave, Weber Ave, adjacent streets 
and basins.  Furnish and Install approximately 4,047 LF of 96”, 33 LF of 48”, 401 LF of 42”, 628 LF 
of 18” STORM DRAINAGE FACILITIES including storm drain manholes, storm drain inlets, junction 
boxes, outlet structures and rock energy dissipaters at proposed Belmont Ave, Weber Ave, 
adjacent streets and storm drain basin.  STORM DRAIN WORK is shown on Drawing UT-C4041, 
UT-C4042 and UT-C4052.   
Period of Performance:  18 Months     
The estimated value for this STORM DRAIN WORK is $8,135,611. 
 
Subtask SD1.17:    
Remove approximately 1,542 LF of 60” STORM DRAINAGE FACILITIES including storm drain 
manholes and storm drain inlets adjacent to Dry Creek Canal, SR 180 and Roosevelt Ave.  
Furnish and Install approximately 1,819 LF of 60” STORM DRAINAGE FACILITIES including storm 
drain manholes and storm drain inlets adjacent to Dry Creek Canal, SR 180 and Roosevelt Ave.  
STORM DRAIN WORK is shown on Drawing UT-C4043, UT-C4044 and UT-C4053 
Period of Performance:  12 Months     
The estimated value for this STORM DRAIN WORK is $941,188. 
 

 Subtask SD1.18:   
Remove approximately 288 LF of 60” STORM DRAINAGE FACILITIES including storm drain 
manholes and storm drain inlets from existing Divisadero St. STORM DRAIN WORK is shown on 
Drawing UT-C4044.   
Period of Performance: 2 Months     
The estimated value for this STORM DRAIN WORK is $37,728. 
 

 Subtask SD1.19:   
Protect in place approximately 844 LF of 84” STORM DRAINAGE FACILITIES from existing 
Stanislaus St and G Street.  STORM DRAIN WORK is shown on Drawing UT-C4054.   
Period of Performance:  9 Months     
The estimated value for this STORM DRAIN WORK is $64,144. 

 

 Subtask SD1.20:   
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Protect in place approximately 916 LF of 36” STORM DRAINAGE FACILITIES at G St and Stanislaus 
St.  STORM DRAIN WORK is shown on Drawing UT-C4054.   
Period of Performance:  2 Months     
The estimated value for this STORM DRAIN WORK is $69,616. 
 

 Subtask SD1.21:   
Protect in place approximately 541 LF of 72” STORM DRAINAGE FACILITIES at G St and Fresno St.  
STORM DRAIN WORK is shown on Drawing UT-C4055.   
Period of Performance:  2 Months     
The estimated value for this STORM DRAIN WORK is $41,116. 
 

 Subtask SD1.22:   
Remove approximately 961 LF of 72” and approximately 196 LF of 24” STORM DRAINAGE 
FACILITIES near Tulare St and G St.  Furnish and install approximately 974 LF of 72” STORM 
DRAINAGE FACILITIES.  Protect in Place approximately 380 LF of 72” STORM DRAINAGE 
FACILITIES.  STORM DRAIN WORK is shown on Drawing UT-C4056. 
Period of Performance:  4 Months     
The estimated value for this STORM DRAIN WORK is $1,037,975. 
 

 Subtask SD1.23:   
Protect in Place approximately 459 LF of 36” STORM DRAINAGE FACILITIES near Inyo St and G St.  
STORM WORK is shown on Drawing UT-C4056. 
Period of Performance:  2 Months     
The estimated value for this STORM DRAIN WORK is $35,112. 
 

 Subtask SD1.24:   
Remove approximately 663 LF of 15” and approximately 946 LF of 18” STORM DRAINAGE 
FACILITIES near H St and Ventura St.  Furnish and install approximately 470 LF of 18” STORM 
DRAINAGE FACILITIES.  STORM DRAIN WORK is shown on Drawing UT-C4059.   
Period of Performance:  6 Months     
The estimated value for this STORM DRAIN WORK is $724,069 
 

 Subtask SD1.25:  
Reconstruct approximately 130 LF of 30” STORM DRAINAGE FACILITIES in a 60” RCP casing and 
removal of remaining STORM DRAINAGE FACILITIES near California Ave.  STORM DRAIN WORK 
shown on Exhibit 9.   
Period of Performance:  1 Month     
The estimated value for this STORM DRAIN WORK is $390,000. 
 

 Subtask SD1.26:   
Reconstruct approximately 130 LF of 30” STORM DRAINAGE FACILITIES in a 60” RCP casing and 
removal of remaining STORM DRAINAGE FACILITIES near Cherry Ave.  STORM DRAIN WORK 
shown on Exhibit 9.   
Period of Performance:  1 Month     
The estimated value for this STORM DRAIN WORK is $390,000. 
 

 Subtask SD1.27:   
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Reconstruct approximately 130 LF of 30” STORM DRAINAGE FACILITIES in a 60” RCP casing and 
removal of remaining STORM DRAINAGE FACILITIES near Cherry Ave.  STORM DRAIN WORK 
shown on Exhibit 9.   
Period of Performance:  1 Month     
The estimated value for this STORM DRAIN WORK is $390,000. 
 

 Subtask SD1.28:   
Reconstruct approximately 130 LF of 30” STORM DRAINAGE FACILITIES in a 60” RCP casing and 
removal of remaining STORM DRAINAGE FACILITIES near Florence Ave.  STORM DRAIN WORK 
shown on Exhibit 10.   
Period of Performance:  1 Month     
The estimated value for this STORM DRAIN WORK is $390,000. 
 

 Subtask SD1.29:   
Reconstruct approximately 130 LF of 30” STORM DRAINAGE FACILITIES in a 60” RCP casing and 
removal of remaining STORM DRAINAGE FACILITIES near Belgravia Ave.  STORM DRAIN WORK 
shown on Exhibit 10.   
Period of Performance:  1 Month     
The estimated value for this STORM DRAIN WORK is $390,000. 
 

 Subtask SD1.30:   
Reconstruct approximately 130 LF of 30” STORM DRAINAGE FACILITIES in a 60” RCP casing and 
removal of remaining STORM DRAINAGE FACILITIES near Church Ave.  STORM DRAIN WORK 
shown on Exhibit 10.   
Period of Performance:  1 Month     
The estimated value for this STORM DRAIN WORK is $390,000. 
 

 Subtask SD1.31:   
Reconstruct approximately 130 LF of 30” STORM DRAINAGE FACILITIES in a 60” RCP casing and 
removal of remaining STORM DRAINAGE FACILITIES near East Ave.  STORM DRAIN WORK shown 
on Exhibit 10.   
Period of Performance:  1 Month     
The estimated value for this STORM DRAIN WORK is $390,000. 
 

 Subtask SD1.32:   
Remove approximately 1,000 LF of 42” STORM DRAINAGE FACILITIES near Jensen Ave.  Furnish 
and install approximately 1,000 LF of 42” STORM DRAINAGE FACILITIES near Jensen Ave.  
STORM DRAIN WORK shown on Exhibit 11.   
Period of Performance:  4 Months     
The estimated value for this STORM DRAIN WORK is $468,000. 
 

 Subtask SD1.33:   
Remove approximately 1,000 LF of 42” STORM DRAINAGE FACILITIES near Jensen Ave.  Furnish 
and install approximately 1,000 LF of 42” STORM DRAINAGE FACILITIES near Jensen Ave.  
STORM DRAIN WORK shown on Exhibit 11.   
Period of Performance:  4 Months     
The estimated value for this STORM DRAIN WORK is $468,000. 
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 Subtask SD1.34:   
Reconstruct approximately 130 LF of 30” STORM DRAINAGE FACILITIES in a 60” RCP casing and 
removal of remaining STORM DRAINAGE FACILITIES near Golden State Blvd.  STORM DRAIN 
WORK shown on Exhibit 12.   
Period of Performance:  1 Month     
The estimated value for this STORM DRAIN WORK is $390,000. 
 

 Subtask SD1.35:  
Reconstruct approximately 130 LF of 30” STORM DRAINAGE FACILITIES in a 60” RCP casing and 
removal of remaining STORM DRAINAGE FACILITIES near North Ave.  STORM DRAIN WORK 
shown on Exhibit 13.   
Period of Performance:  1 Month     
The estimated value for this STORM DRAIN WORK is $390,000. 
 

 Subtask SD1.36:   
Reconstruct approximately 260 LF of 30” STORM DRAINAGE FACILITIES in a 60” RCP casing and 
removal of remaining STORM DRAINAGE FACILITIES near Cedar Ave.  STORM DRAIN WORK 
shown on Exhibit 14.   
Period of Performance:  1 Month     
The estimated value for this STORM DRAIN WORK is $780,000. 
 

 Subtask SD1.37:   
Reconstruct approximately 130 LF of 30” STORM DRAINAGE FACILITIES in a 60” RCP casing and 
removal of remaining STORM DRAINAGE FACILITIES near Central Ave.  STORM DRAIN WORK 
shown on Exhibit 16.   
Period of Performance:  1 Month     
The estimated value for this STORM DRAIN WORK is $390,000. 

3. Project Schedule 

Deadlines for the completion of STORM DRAIN WORK are provided for in the contract between 
AUTHORITY and AUTHORITY’S CONTRACTOR. 

4. Schedule for STORM DRAIN WORK (This TASK ORDER Only) 

AUTHORITY’S CONTRACTOR shall complete the design work in accordance with the schedule specified in 
this TASK ORDER. AUTHORITY’S CONTRACTOR shall commence construction work only after acceptance 
of the final design for such work in accordance with Appendix C – Design Build Procedures of the Master 
Agreement. 

 
 
 
Design: Construction: 
Start Date: January 2013 Start Date:  June 2013 
Completion Date: June 2013 Completion Date: February 2016 
 

FM
FC

D
 M

A
S

TE
R

 A
G

R
E

E
M

E
N

T 
D

O
C

U
M

E
N

TS
 - 

6-
20

12



TASK ORDER NO. SD00001  
CHSRP Interaction Removal or Relocation Plan   
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PEFORMANCE OF THE STORM DRAIN WORK 

1. Design 

The design furnished by AUTHORITY’S CONTRACTOR pursuant to this TASK ORDER shall be substantially 
in accordance with the Proposed Preliminary Design (see Appendix C – Design Build Procedures of the 
Master Agreement) attached to this TASK ORDER, and shall be consistent with 30% design submittal of 
the PROJECT plans. All plans for STORM DRAIN WORK are subject to review by AUTHORITY, DISTRICT, 
and AUTHORITY’S CONTRACTOR, in accordance with the time frames and procedures set forth in 
Appendix C – Design Build Procedures of the Master Agreement.  

BY DISTRICT:  DISTRICT will review STORM DRAIN PLANS and be entitled to have a reasonable 
number of representatives on site of PROJECT to verify the STORM DRAIN WORK is being properly 
performed by AUTHORITY’S CONTRACTOR. 

BY AUTHORITY’S CONTRACTOR:  AUTHORITY’S CONTRACTOR performs all design and construction 
services for STORM DRAIN WORK.   

2. Construction 

AUTHORITY’S CONTRACTOR will perform all the construction services for the STORM DRAIN WORK. The 
construction of STORM DRAIN WORK shall be performed substantially in accordance with the final 
STORM DRAIN PLANS. Deviations from the final STORM DRAIN PLANS may occur only in conformity with 
the Master Agreement. 

LIABILITY FOR WORK 

In accordance with Section 3 of the Master Agreement, DISTRICT and AUTHORITY shall each be 
responsible for the cost of the STORM DRAIN WORK as specified herein.  The total estimated cost for the 
STORM DRAIN WORK is $24,799,947. 

Cost Allocation 

AUTHORITY pays 100 % and DISTRICT pays 0 % of cost of STORM DRAIN WORK 

COST ESTIMATE 

The amounts stated herein are estimates of the costs associated with the STORM DRAIN WORK. 
Authorized expenditures and reimbursements will be based on the terms of the Master Agreement. 

1. For Work by DISTRICT 

DISTRICT’s costs for STORM DRAIN WORK shall be developed pursuant to Section 5, “Payment of Work,” 
of the Master Agreement, and shall be performed in accordance with the procedures set forth in Section 
4, “Performance of Work” and Appendix C – Design Build Procedures of this Master Agreement. 
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2. For Work by AUTHORITY’S CONTRACTOR 

AUTHORITY has prepared an initial cost estimate in the amount of $24,799,947 for the STORM DRAIN 
WORK included in this TASK ORDER.  

AUTHORITY’S CONTRACTOR shall prepare an independent cost estimate for the STORM DRAIN WORK 
which shall be submitted for AUTHORITY’s approval. Such estimate will reflect appropriate estimated 
charges for BETTERMENT and salvage value, if any. Upon approval, the parties shall revise this TASK 
ORDER to incorporate the approved estimate. 

 

BETTERMENT, ACCRUED DEPRECIATION, SALVAGE 

DISTRICT shall credit AUTHORITY for the actual cost of any BETTERMENT, salvage value, and accrued 
depreciation on the FACILITIES as required pursuant to the Master Agreement, and pay the 
AUTHORITY’S CONTRACTOR for the actual cost of any BETTERMENT constructed by AUTHORITY’S 
CONTRACTOR. 

The STORM DRAIN WORK in this TASK ORDER does not include any BETTERMENT 

 

BILLING AND PAYMENT 

Billing and payment shall be in accordance with Section 5, “Payment for Work,” of the Master 
Agreement. 

CONTACTS 

The contacts for this TASK ORDER will be as follows: 

DISTRICT:  Jerry Lakeman 

AUTHORITY:  Tony Valdez 

AUTHORITY’S CONTRACTOR: 
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SIGNATURES 

This TASK ORDER shall become effective upon the later of: 
 

(A) The date of signing by the last party signing this TASK ORDER, or 
(B) The completion AUTHORITY’s review as indicated by the signature of AUTHORITY’s 

representative, below. 

IN WITNESS WHEREOF, this TASK ORDER has been executed under the provisions of Agreement No. 
_______ between the AUTHORITY, DISTRICT, and AUTHORITY’S CONTRACTOR. By signature below, the 
parties hereto agree that all terms and conditions of this TASK ORDER No. ____ and Agreement No. 
_____ shall be in full force and effect. 

 

DISTRICT: 

BY:  DATE:       
 Signature 

Typed Name:       

Typed Title:       

DISTRICT’S Legal Review 

BY:  DATE:  

 Signature –DISTRICT’S Legal Counsel 

 California High Speed Rail Authority (AUTHORITY) 

BY:  DATE:       
 Signature 
Typed Name:  ____________________________________________________________ 
 
Typed Title:  _____________________________________________________________ 
 
AUTHORITY Legal Review 

BY:  DATE:       
 Signature - AUTHORITY Legal Counsel 
 

 ( CONTRACTOR): 
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BY:  DATE:       
 Signature 

Typed Name: _______________________________________________________ ____ 

Typed Title:  ____________________________________________________________ 
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